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GSA Leasing Support Services

Solicitation # GS-00-P-15-BQ-D-7002

Amendment # 003

May 14, 2015

Amendment # 003, issued under Solicitation # GS-00-P-15-BQ-D-7002 incorporates the
following into the Solicitation:

1. Replace Volume 1, Section A-M of the Solicitation in its entirety

The amended areas of the solicitation have been struck through and highlighted. In
addition each page that has been amended has been identified at the bottom with the
amendment number. Note: the page numbers have changed due to these amendments
and changes in formatting, however only the information as identified has changed, ie.
no pages have been removed.

Summary of amended sections and description:

Cover page - Change proposal due date and Contracting Officer.

Section A Solicitation/Contract Form SF33 - Changed blocks 9, and 10(a)(b)(c)
Section C.1 - Corrected typo from FMR to FAR and add inherently governmental
functions.

Section C.4.1.5.(2) - Word change

Section G.1.1. - Change Contracting Officer

Section K.5 — Marked as not applicable

Section L.6. - Changed proposal due date.

Section L.6.5.(5)(b) - Marked as not applicable

Section L.7, 9(b) - Change Contracting Officer

Section M.2, Factor 3 - Change Reference Questionnaire due date.

Amendment 2 changes have been incorporated into this revised solicitation as follows:

Section F.3 (6) - Changed, in part to read “..[N]ot later than five working days
following the receipt of a task order..”

Section F.3 (9) - Changed to remove the words “(occupancy date)” where
referring to the required delivery date.

2. Replace Attachment 3, Technical Factor 3 — Changed Contracting Officer email
address and corrected numbering of questions. Note: These changes are not
identified in the same manner as those changes within the items above.



Clarification to Attachment 3, Technical Factor - It is the contractor’s responsibility to
select the reference most suitable to respond to the scope of the project and/or
program. It is acceptable for the questionnaire to be completed as a collaborative effort
between one or more knowledgeable individuals. The primary reference should be
identified on the form.

*Pre-proposal Questions and Answers, and sign-in sheets will be issued through
Amendment 4.
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SOLICITATION NO: GS-00-P-15-BQ-D-7002
Leasing Support Services

Procurement by Negotiation — Not To Be Publicly Opened Multiple
G SA Award Indefinite Quantity, Indefinite Delivery Contract

VOLUME | (Pages 1 - 135)

NAICS CODE: 531210
SMALL BUSINESS SIZE STANDARD: $7.50 MILLION

LOCATION OF PERFORMANCE: Any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, the U.S. Virgin Islands, Guam, America Samoa, the
Commonwealth of the Northern Mariana Islands (CNMI), the Federated States of Micronesia
(FSM), The Republic of the Marshall Islands, and the Republic of Palau.

PERIOD OF PERFORMANCE: From start date (approximately 120 days after award) for one year
with four one-year option periods

SOLICITATION ISSUE (POSTING) DATE: April 20, 2015

PRE-PROPOSAL CONFERENCE: (see section L for details)
RECEIPT OF PROPOSALS DATE/TIME: May-21,-2015 June 4, 2015/ 5:00 PM (EST)
Any questions regarding this solicitation shall be directed to:

GENERAL SERVICES ADMINISTRATION

OFFICE OF LEASING
CENTER FOR REAL ESTATE BROKERAGE SERVICES (PRAA)
ATTENTION: RPaulH—+Fergusen Danny Killian, Contracting Officer

1800 F STREET NW, RM 5248
WASHINGTON, DC 20405
PHONE: (215)446-5861 817-978-0250 / EMAIL: paulfergusen@gsa-gov
danny.kilian@gsa.gov

552.219-71 NOTICE TO OFFERORS OF SUBCONTRACTING PLAN REQUIREMENTS (MAR 2012) (See
explanation of deviation in Section L) The General Services Administration (GSA) is committed to assuring that
maximum practicable opportunity is provided to small, HUBZone small, small disadvantaged, women-owned,
veteran-owned, and service-disabled veteran owned small business concerns to participate in the performance
of this contract consistent with its efficient performance. GSA expects any subcontracting plan submitted
pursuant to FAR 52.219-9, Small Business Subcontracting Plan, to reflect this commitment. Consequently, an
offeror, other than a small business concern, before being awarded a contract exceeding $650,000 ($1,500,000
for construction), must demonstrate that its subcontracting plan represents a creative and innovative program for
involving small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and service-disabled
veteran owned small business concerns as subcontractors in the performance of this contract.

(End of provision)
The information collection requirements contained in this Solicitation/Contract, that are not required by the regulation, have been

approved by the Office of Management and Budget pursuant to the Paperwork Reduction Act and assigned the OMB Control No.
3090-016

Amendment 3
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Section A
SOLICITATION/CONTRACT FORM SF-33



SOLICITATION, OFFER AND AWARD

1. THIS CONTRACT IS A RATED ORDER
UNDER DPAS (15 CFR 700)

PAGE OF PAGES

b RATING

2. CONTRACT NUMBER

3. SOLICITATION NUMBER

GS-00-P-15-BO-D-7002

4. TYPE OF SOLICITATION
[] SEALED BID (IFB)

[¥] NEGOTIATED (RFP)

5. DATE ISSUED 6. REQUISITION/PURCHASE NUMBER

04/20/2015

7. ISSUED BY

CODE[pPR

GSA / PBS - Office of Leasing
1800 F Street NW, Suite 5230, Washington DC 20405

| 8. ADDRESS OFFER TO (If other than item 7)

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

9. Sealed offe

rs in original and 1

hand carried, in the depository located in

copies for furnishings the supplies or services in the Schedule will be received at the place specified in item 8, or if

until 17:00 local time 06/04/2015

(Hour) (Date)

CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions
contained in this solicitation.

10. FOR A. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS
INFORMATION } AREA CODE NUMBER EXTENSION
CALL: Danny Killian 817 9780250 danny.killan@gsa.gov
11. TABLE OF CONTENTS
x) [sec.] DESCRIPTION [PacES)| ) [sec.] DESCRIPTION [PAGE(S)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES
x | A |SOLICITATION/CONTRACT FORM x | 1 JCONTRACT CLAUSES |
X B |SUPPLIES OR SERVICES AND PRICES/COSTS PART IIl - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
x C |DESCRIPTION/SPECS./.WORK STATEMENT x | J |LIST OF ATTACHMENTS |
X D |PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS
x E |[INSPECTION AND ACCEPTANCE X « |REPRESENTATIONS, CERTIFICATIONS AND OTHER
X F |DELIVERIES OR PERFORMANCE STATEMENTS OF OFFERORS
X G |CONTRACT ADMINISTRATION DATA x L [INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS
x H |[SPECIAL CONTRACT REQUIREMENTS M |EVALUATION FACTORS FOR AWARD

OFFER (Must be fully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within

120

calendar days (60 calendar days unless a different

period is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT
(See Section I, Clause No. 52.232-8)

10 CALENDAR DAYS (%)

20 CALENDAR DAYS (%)

30 CALENDAR DAYS (%) CALENDAR DAYS(%)

14. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to

the SOLICITA

numbered and dated):

AMENDMENT NO.

DATE

AMENDMENT NO. DATE

TION for offerors and related documents

15A. NAME AND
ADDRESS
OF OFFER-

OR

CODE | I

FACILITY | 16. NAME AND THE TITLE OF PERSON AUTHORIZED TO SIGN OFFER

(Type or print)

15B. TELEPHONE NUMBER

AREA CODE

NUMBER EXTENSION

15C. CHECK IF REMITTANCE ADDRESS IS
DIFFERENT FROM ABOVE - ENTER SUCH
ADDRESS IN SCHEDULE.

17. SIGNATURE 18. OFFER DATE

AWARD (To be completed by Government)

19. ACCEPTED AS TO ITEMS NUMBERED

20. AMOUNT

21. ACCOUNTING AND APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL OPEN COMPETITION:

[] 10U.s.C. 2304 (c)

[[]41U.s.C.3304(a) ( )

23. SUBMIT

(4 copies unless otherwise specified)

INVOICES TO ADDRESS SHOWN IN ITEM

>

24. ADMINISTERED BY (If other than Item 7)

25. PAYMENT WILL BE MADE BY

CODE|

26. NAME OF

CONTRACTING OFFICER (Type or print)

27. UNITED STATES OF AMERICA

28. AWARD DATE

(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

AUTHORIZED
Previous editio

FOR LOCAL REPRODUCTION
n is unusable

Amendment 3

STANDARD FORM 33 (REV. 6/2014)
Prescribed by GSA - FAR (48 CFR) 53.214 (c)
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GSA Leasing Support Services
Section B
SERVICES AND PRICES

B.1. SERVICES

This is a Request for Proposals (RFP) for leasing support services contracts. The contracts are
to support GSA’s Public Buildings Service (PBS) Office of Leasing. These contracts will support
the acquisition of leasehold interests and related real estate services for GSA's Federal tenants
in four geographic zones (which include the eleven PBS Regions) as listed in Exhibit 1. GSA
intends to make award of approximately nine commission based, indefinite delivery, indefinite
guantity (IDIQ) contracts, with a one year base period and four one-year option periods. Each
contract will provide coverage for the particular zone in which it was awarded. GSA intends to
award up to two contracts in each of the following zones: Northern Service Area, Southern
Service Area, and Western Service Area. GSA intends to award three contracts in the National
Capital Service Area.

Award of these contracts will not preclude the Government from awarding additional contracts
for similar services in the future in the event GSA determines additional contracts are in the
best interest of the Government.

Definitions of key terms in this RFP are in Section C.

Prior to performance of any contract services, a task order will be awarded in accordance with
the ordering procedures stated in Section F. Contractors shall accept only written task orders
issued on a GSA Form 300 by an authorized Ordering Official, except for duly authorized
emergencies. A verbal task order can only be issued in emergency situations by the
Zonal/Regional Contracting Officer (RCO) after approval from the National Contracting Officer
(NCO), which will then be followed by a written email confirmation of the order. For example, in
the case of emergency requirements with FEMA, the RCO, with approval from the NCO, will
issue an order to the Contractor, which will then be followed by an email confirmation of the
order. The roles and authorities of Government personnel are stated in Section G.

Contractors must comply with personnel qualification requirements including certification,
experience, conflict of interest, nondisclosure, and clearances, stated in Section H.

Technical proposals shall be submitted in accordance with instructions in
Section L and will be evaluated in accordance with the methodology stated in
Section M.

Performance of contract services requires expertise in both commercial real estate practices
and Federal procurement regulations as related to Federal lease acquisition. Federal lease
acquisitions are required to be performed in compliance with Federal lease acquisition
regulations, Federal lease law, applicable Executive Orders, and other procurement
regulations, policy directives and processes listed in Exhibit 2 or referenced in this RFP.
Information related to a Federal acquisition is protected by the Federal Procurement Integrity
Act and disclosure to other than authorized parties is prohibited as outlined in Section H.5.D.8.

All decisions regarding a lease acquisition made on behalf of the Government are reserved for
the Lease Contracting Officer (LCO) who in most cases serves a dual role as the LCO for the
lease and the Contracting Officer’s Representative (COR) for a task order awarded under the
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contract for the lease acquisition. The Contractor is prohibited from performing any Inherently
Governmental functions listed in FAR Part 7.5.

The Contractor is responsible for providing all deliverables and services in a timely and
professional manner. Multiple task orders may run concurrently, so the Contractor must have
the capacity to supply sufficient staff and resources to successfully complete services and meet
required delivery dates.

This is a "non-personal services contract" as defined in FAR 37.101. It is therefore understood
and agreed that the Contractor and/or Contractor employees: (1) shall perform the services
specified herein as independent Contractors, not as employees of the Government; (2) shall be
responsible for their own management and administration of the work required and bear sole
responsibility for complying with any and all technical, schedule, and/or financial requirements
or constraints attendant to the performance of the contract; (3) shall be free from supervision or
control by any Government employee, but (4) shall, pursuant to the Government's right and
obligation to inspect, accept, or reject the work, comply with such general direction of the Lease
Contracting Officer or the duly authorized representative of the Lease Contracting Officer as
necessary to ensure accomplishment of contract objectives.

Websites referenced in the RFP are to provide Contractors access to forms, sample
documents, and statutes, executive orders, and regulations that govern Federal lease
acquisition. As necessary, during the term of the contract, the Contracting Officer or a
designated representative may provide updated web addresses. Forms and other samples
are for information only and do not relieve the Contractor from responsibility for ensuring all
work performed is in accordance with the required statutes, executive orders, regulations,
or other requirements of the contract.

By accepting award, the Contractor agrees to follow any new procedures or processes
adopted and implemented by the Government to improve the lease acquisition process
during the term of the contract at no cost to the Government. These changes in
procedures and processes may be a result of changes in regulation or policy. The
Government will provide access to governmental software if required for the Contractor to
implement new procedures. The Government may provide guidance or training on new
procedures during the term of the contract.

The Government may also implement non-traditional and innovative procurement
methods and techniques. If it is determined to be in the best interest of the Government to
employ new methods or techniques for lease procurements, a Contractor accepting award
of a leasing support service contract agrees to conduct new lease acquisitions utilizing the
new methods at no additional cost to the Government. In the event new procedures are
implemented, guidance will be provided to the Contractors by the Government.

A unilateral modification to the contract will be issued, if needed, to provide a within scope
of work change for any changed procedures. There will be no change in the compensation
arrangement under the contract for the implementation of such changes.



Sol. GS-00-P-15-BQ-D-7002

B.2. FY 2015 SMALL BUSINESS GOALS

The Office of Small Business Utilization (OSBU) is responsible for negotiating GSA's
annual Small Business Program goals with the U.S. Small Business Administration to
ensure that small businesses have the maximum practicable opportunity to provide goods
and services to the Federal Government.

OSBU is responsible for negotiating annual Small Business Program goals with the U.S. Small

Business Administration (SBA). Below are GSA's final FY 2015 agency-wide prime contract and
subcontract goals approved by SBA:

PRIME CONTRACTS

GOALING CATEGORY

Small Business

Small Disadvantaged Business (SDB)

Women-owned Small Business
HUBZone Small Business

Service-Disabled Veteran-owned Small

GOAL

32.00%

5.00%

5.00%

3.00%

3.00%

Business

SUBCONTRACTS

GOALING CATEGORY
Small Business
Small Disadvantaged Business (SDB)
Women-owned Small Business
HUBZone Small Business

Service-Disabled Veteran-owned Small
Business

For more information regarding the above FY 2015 Small Business Goals, please contact
the Office of Small Business Utilization at (855) 672-8472. Offerors who are other than
small businesses are required to submit a subcontracting plan in support of GSA's Small
Business Subcontracting goals and programs. The subcontracting plan is required to be
submitted with initial proposals as outlined in Section L.6.4.
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B.3. PRICES
B.3.1. General

There may be substantial changes to the terms and conditions of the contract from previous
contracts awarded by GSA for similar services. Offerors, especially, previous GSA real
estate service Contractors are cautioned to note the changes in this solicitation and not rely
on knowledge of previous contracts when preparing proposals.

Contractors will be compensated by collecting real estate commissions paid by the building
owner. The Government will not make any direct payment or reimbursement to a Contractor
for contract services including, but not limited to, any expense associated with the
performance of the services, such as travel. Under the terms and conditions of the contract
and in accordance with industry practice, a Contractor has the opportunity to obtain a
substantial monetary benefit by collecting a market rate real estate commission paid by a
building owner. The commission negotiated for a lease acquisition performed by a Contractor
under the contract will be based on a lease term not to exceed the firm term of the lease
contract. Commissions will not be negotiated or collected on option periods or for lease terms
beyond the firm term of the lease. GSA leases typically have a firm term of five (5) years with
an average term of seven (7) years; however, they may be longer or shorter.

Contractors will receive a portion of the commission they negotiate with Lessors/Building
Owners. Contractors will propose the total portion of the commission percentage they wish
to receive, based on the total estimated commission available for the particular Module and
Contract Year. Any remaining commission percentage will be credited to the shell rent in the
lease transactions (Commission Credit). Contractors will be required to negotiate a market
rate commission with the offerors in the lease procurement. Contractors will have an
opportunity to earn a greater percentage of the commission they propose, a Best Value
Commission, as described in Section C. Offerors in the lease procurement will be instructed
in the RLP that a market rate commission is expected and must be paid wherever they are
represented by a listing agent, an offering agent, or broker, property manager, developer, or
any other agent or representative.

Contractors should assume that in some cases where an offeror in a lease procurement is
not paying a commission to their own representative, there could be no commission
available to compensate our Contractor. GSA will make every effort to only issue Task
Orders for requirements when it has been determined that a market commission should be
available. In the event that the Contractor becomes aware that no commission is available
the Contractor will notify GSA at its first opportunity. GSA, while not liable for services
performed up to the date of notification, will, after notification, no longer require the
Contractor to continue services on that task order.

The following are tasks where a Contractor has an opportunity to collect a Commission:
Module 1- Deluxe Acquisition Services; Module 2 - Programming and Acquisition Services;
Module 3 - Occupancy Services; Module 4 - Lease Acquisition; Module 5 - Limited Value
Leases; and Module 6 - Extensions as further described in Section C of this RFP. Price
proposals shall be submitted electronically on the Pricing Worksheet (Attachment 1).
Complete instructions for submitting the price proposal are in Section L and the complete
price evaluation method is stated in Section M. To be considered for award a Contractor’s
price proposal must state a maximum percentage of the Standard Commission in each
category on the pricing worksheet that they propose as their compensation fee (Commission).
There are four (4) pricing worksheets included in Attachment 1, one for each Zone contractors
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wish to be considered for. Contractors will not be evaluated for Zones in which they do not
submit pricing.

GSA’s updated lease inventory can be found at:
http://www.gsa.qov/portal/content/101840.

GSA estimates that it will utilize these services for 51 percent of its high and moderate value
lease acquisition workload during the life of the contract. In addition to ordering lease
acquisition services for expiring leases, GSA may order services for new requirements,
extensions, and to replace an existing lease prior to its normal expiration. For price
evaluation purposes, the estimated annual commissions per Zone were based on a five
percent reduction of existing square footage, existing average annual rates, and seven-year
firm terms. An estimated commission percentage of three percent was used to compute the
potential commissions (revenues) available to a contractor for the purpose of price evaluation.
Less than five percent of signed leases under the current contract resulted in no commission
paid to our contractors. The estimated value of the lease inventory and the estimated
commissions are considered by the Government to be conservative estimates. Due to the
changing nature of client agency requirements this is the Government’s best estimate of
possible future workload. For planning purposes after award, GSA will provide awardees a
listing of projected expiring leases for which tasks orders may be issued on an annual basis.
Projected workload data is for informational purposes only and does not constitute a
guarantee. The Government reserves the right to delete or add to the listing.

The Contractor should expect to participate in a minimum of three (3) planning meetings, a
separate preparation of presentations meeting, zonal training sessions for their awarded
zone(s), and several follow up smaller training sessions. In addition, the Contractor will be
expected to participate in meetings with GSA and its customer agencies to explain the benefits
of the contracts to them. These services will not be reimbursed by the Government and may or
may not require in person meetings/participation.

NOTE: Estimated annual commissions provided by the Government in the Pricing
Worksheet are for evaluation purposes only and not a firm commitment. Fair Opportunity
Procedures under Ordering Procedures in Section F will be followed.

B.3.2. Minimum/Maximum Quantities

As referred to in paragraph (b) of FAR clause 52.216-22, Indefinite Quantity of this contract the
contract minimum and maximum quantities are as follows:

A. MINIMUM: The government will issue task orders for the services specified in the contract,
at the minimum quantity in the following Zones:

Northern Service Area (Zone 1): 18 Task Orders per each contractor (total estimated
commission of $45,000.00 or an estimated $2,500.00 per task order).

Southern Service Area (Zone 2): 16 Task Orders per each contractor (total estimated
commission of $40,000.00 or an estimated $2,500.00 per task order).

10
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Western Service Area (Zone 3): 14 Task Orders per each contractor (total estimated
commission of $35,000.00 or an estimated $2,500.00 per task order).

National Capital Service Area (Zone 4): 6 Task Orders per each contractor (total
estimated commission of $15,000.00 or an estimated $2,500.00 per task order).

There are no minimums quantities for other than the Base Period. This contract uses no
appropriated funds. Funding information for the minimum quantity is provided for administrative
purposes only. No payments will be made under this contract.

B. MAXIMUM: The Government may place task orders for the services specified in the
Contract, provided these task orders do not exceed the maximum amount plus (10 percent)
of the Best Estimated Quantity for the respective Zones (Exhibit :

Northern Service Area (Zone 1): 524 Task Orders, or $64,000,000.00 inclusive of all
contracts and all options

Southern Service Area (Zone 2): 529 Task Orders, or $62,000,000.00 inclusive of all
contracts and all options

Western Service Area (Zone 3): 338 Task Orders, or $50,000,000.00 inclusive of all
contracts and all options

National Capital Service Area (Zone 4): 162 Task Orders, or $100,000,000.00 inclusive
of all contracts and all options

11
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GLS Leasing Support Services
Section C
STATEMENT OF WORK AND QUALITY CONTROL REQUIREMENTS

C.1. INTRODUCTION

GSA provides workspace for more than one million Federal workers through the Public
Buildings Service (PBS). Whenever possible, GSA satisfies tenant agency needs in existing
GSA-controlled owned or leased space. When suitable space is not available within the existing
inventory, GSA acquires space in privately owned buildings. PBS leases various types of space,
including office space, laboratories, clinics, border stations, warehouses, and courthouses in
both urban and rural areas throughout the United States, the District of Columbia, and the U.S.
Territories listed in Exhibit 1. Federal laws and regulations require the Government to procure
leased space utilizing competitive procedures, unless otherwise justified. Lease acquisitions are
usually started 18 to 36 months prior to the expiration date of an existing lease or the
anticipated move in date of a new lease.

The National Office of Leasing is the PBS entity responsible for acquisition and administration of
leasehold interests. One of the goals of the national contracts is to provide consistency in
policies and procedures for PBS lease acquisition services nationwide. GSA lease acquisitions
follow the procedures stated in the General Services Acquisition Manual (GSAM), Federal
Management-Regulations{(FMR) Federal Acquisition Regulations (FAR), Executive Orders, and
GSA policies and procedures (See Exhibit 2). A decision by the Government Accountability
Office (GAO) allows contractors to collect the real estate commission paid by the building owner
in lieu of direct payment by GSA for services performed under this Contract.

Unless otherwise noted, the Contractor shall perform designated leasing duties as in this scope
of work and as further described in the Leasing Desk Guide (LDG), chapters and appendices as
revised and/or amended that are not inherently governmental functions. The Contractor shall
comply with the terms of this scope of work and the LDG. Various sections of the LDG are
identified in this scope of work for ease of reference for the Contractor. This scope of work is not
all inclusive and the Contractor will have to rely on the LDG in its entirety, excluding inherently
governmental functions.

GSA breaks leases down into high, moderate, and limited value based on the type, size, and
location of the lease. GSA Leasing Support Services (GLS) intends to leverage our broker
partners with regard to the “high to moderate” value leases because of the contractor’s market
knowledge and impact in larger cities. GLS also allows for the flexibility to use the contracts for
limited value leases to assist regions, if needed, with resource capacity and workload
management. These leases tend to be in remote locations and costly for brokers. GSA
classifies its high, moderate, and limited value leases as follows:

Amendment 3
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Value Tier
High New 14100 2,000+ ABOA
Value
New 1-100 <2,000 ABOA
Moderate
vawe New o 10000+ABOA
Succeeding 1100 5,000+ ABOA
Mew 100+ <10,000 ABODA
Limited Succeeding 0 <6.000ABOA
Value Succeeding 100+ All
Ext/Hold All All

Notel: “New” Type of Lease in the table above refers to new or replacing leases. New or
replacing leases are defined as leases with new terms and conditions and new lease contract
numbers, applicable for either a new requirement or to replace an existing expiring lease.

Note 2: Metropolitan Statistical Area (MSA) — means the formal definition of metropolitan
statistical areas established by the Office of Management and Budget, a division of the U.S.
Government. MSAs serve to group counties and cities into specific geographic areas for the
purposes of a population census and the compilation of related statistical data. Rank of 1 - 100
are the top 100 MSAs, whereas rank of 100+ are MSAs ranked 101 or higher.

Note 3: Lease size SF in the chart above references ANSI/BOMA Office Area square feet
(ABOA).

The intention of this scope of work is to make award to up to two contractors per zone with the
exception of the National Capital Service Area, Zone 4, which will have up to three contractors.

The four zones are shown in Exhibit 1.

13


http://www.whitehouse.gov/omb/inforeg_statpolicy#ms

Sol. GS-00-P-15-BQ-D-7002

C.2.SC
A

OPE OF WORK OVERVIEW

Contractors shall perform all lease acquisition services for Modules 1-6, as described
in C.4.2, and Strategic Partnership, as described in C.4.4, in the respective zones in
which the contractors are awarded a contract.

. In addition to the lease acquisition services the Contractor shall provide necessary

documentation and assistance to the Government on disputes, protests, claims, and
appeals related to services that they are performing or have performed. In the event
the Government receives a congressional inquiry, a Freedom of Information Act
(FOIA) request, subpoena or other similar inquiry, demand or request for information
the Contractor will cooperate with the Government as necessary.

The Contractor shall attend up to two national performance review meetings a year
with the National Program Manager (NPM), National Contracting Officer’s
Representative (NCOR), National Contracting Officer (NCO), and other Government
representatives. Meetings may be held virtually or in-person. Travel costs shall be at
the Contractor’s expense.

The Contractor shall attend up to two regional performance review meetings a year,
at least one of which will be in-person in each of the regions serviced, separate from
the national meetings. Travel costs shall be at the Contractor’s expense.

The Contractor’s key personnel are required to attend initial training for the
implementation of this contract. The Contractors are required to travel to the specific
zone for which they received the award to attend the initial training. The location of
the training in each zone will be provided after award. In addition, the Contractor is
expected to attend any national follow-on training as determined by the NPM. This
training may be held in-person or virtually utilizing the most current technology. If
travel is required, it shall be at the Contractor’s expense.

C.2.1. Safeguarding Sensitive Data and Information Technology Resources

In accordance with FAR 39.105 Privacy, all users of sensitive data and information technology

(IT) reso
manufac

urces, including awardees, contractors, subcontractors, lessors, suppliers and
turers must comply with the following GSA policies. These policies can be found at

http://www.gsa.gov/directives or https://insite.qsa.qov/directives.

1.
2.
3

o s

'—‘“’.00.\‘.‘3’

CIO P 2100.1 GSA Information Technology (IT) Security Policy

CIlO P 2100.2B GSA Wireless Local Area Network (LAN) Security

CIO 2100.3B Mandatory Information Technology (IT) Security Training
Requirement for Agency and Contractor Employees with Significant Security
Responsibilities

CIO 2104.1A GSA Information Technology IT General Rules of Behavior
ClO 2105.1 B GSA Section 508: Managing Electronic and Information Technology
for Individuals with Disabilities

ClO 2106.1 GSA Social Media Policy

CIO 2107.1 Implementation of the Online Resource Reservation Software
ClO 2160.4 Provisioning of Information Technology (IT) Devices

ClO 2162.1 Digital Signatures

0 CIO P 2165.2 GSA Telecommunications Policy
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11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information
(PN

12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials

13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA

14. CIO IL-13-01 Mobile Devices and Applications

15. CIO IL-14-03 Information Technology (IT) Integration Policy

16. HCO 9297.1 GSA Data Release Policy

17. HCO 9297.2B GSA Information Breach Notification Policy

18. ADM P 9732.1 D Suitability and Personnel Security

The contractor and subcontractors must insert the substance of this section in all
subcontracts.

C.3. DEFINITIONS AND TERMINOLOGIES

The definitions and terminologies for this scope of work and for task orders issued against the
subsequent contracts are provided in the Leasing Desk Guide, Appendix A: Glossary of
Terminology and also below. For clarification of any terms which are not included below or in
the Leasing Desk Guide Appendix A, contact the National Contracting Officer (NCO) specified in
Section G.

Aggregate Lease Value

The full service rent to be paid by the Tenant for the initial firm term of the Lease. The firm Term
and application of broker commissions are defined in the Request for Lease Proposal (RLP).
The Aggregate Lease Value shall include:

(i) the initial full service rent to be paid by the Tenant on all space leased by the Tenant,
including base rent, base operating costs, base real estate taxes, and amortization of
any tenant improvement allowance, Building Specific Amortized Capital (BSAC)
Charges, and

(i) any fixed annual or other periodic rental bumps and/or fixed annual or other periodic
rent escalations.

The Aggregate Lease Value shall not include:

(i) any rental abatement provided to the Tenant pursuant to the Lease other than the
Commission Credit,

(i) any annual rental escalations covering operating expenses and/or real estate tax
increases during the lease term,

(iii) any additional amounts paid by the Tenant for services over and above those
furnished by Lessor as a part of the Lease, and

(iv) lump sum payments to buy down the rent to pay for the agencies portion of tenant
improvements

Note: If a module is selected that does not require post award services, the
Tenant Improvement Allowance shall be subtracted from the Aggregate Lease
Value prior to Lease Award in the calculation of the Contractor’s commission.
The difference will be added to the Government’s Commission Credit.
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Approval

When the Government has reviewed submittals, deliverables, or administrative documents, has
determined the services or submissions conform to contract requirements, and has
communicated final acceptance to the Contractor.

Best Value Commission

The performance incentive that may be awarded to the contractor in the form of a 10 percent
increase in the commission earned on an individual task order where the Contractor has
received a Level 4 (Very Good) or better performance rating in all rating criteria for the previous
rating period and has achieved one of the following:

a. Where a Bullseye Target is identified (a final rental rate at lease award below the
Bullseye target); or

b. Where no Bullseye Target is identified (a final rental rate at lease award below the
rental mid-point documented and approved in the Negotiation Objectives)

Bullseye (Exhibit 4)

An in-house market research report tailored for a specific GSA lease transaction. A national
team is dedicated to completing market research reports for all qualifying lease transactions
(leases within the Reis market) being completed in the regions. Bullseye reports are managed
through the GSA Real Estate Exchange (G-REX) system. GSA will gather available market data
from CoStar, CBRE-Economic Advisors, and Reis to establish the Bullseye target. That data will
be compiled into a condensed report with market information, analysis, and insight regarding the
local submarket that contains the delineated area for the procurement. This report must be
utilized where available by the Lease Contracting Officer / Leasing Specialist / Contractor as a
tool to make informed leasing decisions on behalf of the U.S. Government and can provide the
necessary backup documentation to aid leasing personnel in their negotiations with Offerors.

Bullseye Target

The full service rental rate to be used as the year one base rent for comparison to the present
value analysis. This rate is established by the GSA Center for Strategic Analysis based on
representative market comparable rent rate data obtained from market research firms.

Commission

The percentage of the Aggregate Lease Value that the contractor will receive as compensation.
In markets where it is common practice to calculate commission as a rate per square foot or
fixed amount, commission shall be converted as a percentage of the Aggregate Lease Value.
The contractor’'s commission is paid to the contractor by the lessor in accordance with the terms
of the lease and this contract. The commission will either be the contractor’s standard
commission or the standard commission plus the best value commission.

Commission Agreement

The written agreement between the lessor and the contractor outlining the agreed upon
commission and terms.

Commission Credit
16
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The portion of the commission that is returned to the Government, reflected as reduction in the
shell rent, as specified in the lease contract.

Contract and Contractor

“Contract” means this National multiple award IDIQ GLS contract and "Contractor" means the
party who has entered into this contract with the Government.

Day

In this contract, unless explicitly indicated otherwise, day refers to Federal working days
(Monday through Friday, excluding Federal holidays).

Final Lease Amendment (LA) for Task Order Completion

For purposes of this contract, the Final LA is defined as the last LA required for completion of a
task order under this contract. It must clearly state, at a minimum, the final rental rate expressed
in a dollar per rentable square foot, the total annual rent, the total Tenant Improvement (TI)
dollar amount amortized in the lease, the commission rate expressed as a percentage of annual
rent, the total commission dollars to be paid to the Contractor, the total commission credit to be
credited to the Government, the rent and lease commencement date, and any other negotiated
terms of the lease.

Government Personnel

National Contracting Officer (NCO), National Program Manager (NPM), Zonal/Regional
Contracting Officer (RCO), Zonal/Regional Program Manager (RPM), Ordering Official (O0),
and Contracting Officer's Representative (COR). Section G describes the roles and
responsibilities of Government personnel.

gPM

A model that draws on the skills of a multi-disciplinary team led by a Project Manager (PM)
through the entire project life cycle including initiation, planning, execution, controlling, and
close-out. This model encourages employees to think about and relate to projects in a more
holistic and sophisticated way—to define and understand a customer’s needs and
requirements before they react.

G-REX

An acronym for GSA Real Estate Exchange. G-REX is a mission critical system that requires a
Leasing Specialist / Lease Contracting Officer / Contractor to perform essential lease
procurement tasks to award a lease as well as perform post occupancy services consistent with
National policy and guidance, alignment with gPM principles of project
management/scheduling/task completion, and provides vital lease and productivity data
collection for future lease process improvement.

High Value Leases

Leases that are above 2,000 square feet and in the top 100 MSA that brings the most value to
GSA and our customer agencies. Value is measured by productivity, performance, and
opportunities to better leverage commercial best practices when tasked to contractors due to
contractor’'s market knowledge in larger cities.

Inherently Governmental
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The Contractor may not bind the U.S. Government or perform any functions that remain the
responsibility of the Government as defined in FAR Part 7 Subpart 7.5—Inherently
Governmental Functions. The following, non-exhaustive list highlights lease procurement

specific tasks that are considered Inherently Governmental:

Approving documents and/or signing on behalf of the Government, e.g. Equal
Employment Office clearance requests, Tenant Improvement Notice to Proceed, COR
Letter for Designated Agency Representative or Field Office, any correspondence on
GSA letterhead
CATEX Checklist
Certification of Funds, BA53 Fund Certification
Change Orders (order or issue without governmental approval)
Compliance with Randolph Sheppard
Consultation with GSA Legal, see C.4.1.10
Debriefings/Protests and Resolution/Claims/Congressional Inquiries and Responding to
requests/Freedom of Information Act (FOIA) requests, see C.2
o Contractor will, when directed, provide input and support the GSA in drafting a
response
Determination that Costs (lease rental and/or Tenant Improvement) are Fair and
Reasonable
o Contractor will, when directed, provide a recommendation to the GSA
Determination that Space is Substantially Complete
Fire Protection and Life Safety Approval
Independent Government Estimate (IGE) development
Lease and Lease Amendment Execution
0 Signature on associated cover letters
Occupancy Agreement, obtain signature
Prospectus Submission/Approval
Receipt and Approval of Reimbursable Work Authorizations (RWA)
Request to GSA PMC for Utility Contract
Scoring Analysis
Seismic Approval
Source Selection
0 Source Selection Plan (SSP) Approval
0 Serving as a voting member on a Source Selection Evaluation Board (SSEB)
Small Business Subcontracting Plan Approval and Verification
Approving and Redacting a Justification for Other Than Full and Open Competition
(JOTFOC)
Vacant Space Check

Lease Amendment (LA)

A document used to change or modify an existing lease to reflect any change to the lease
terms. For example, the acquisition of additional space, changes to agreed upon tenant
improvements, partial release of space, revision in terms or rental payments, payment of
overtime services, change in ownership or payee, or any other action that changes the lease.

Leasing Desk Guide (LDG)

Authorities, policies, technical and procedural guides, and administrative limitations governing
the acquisition by lease of real property. It replaces previous PBS leasing guides and
incorporates other existing policies and procedures.
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Limited Value Leases

Succeeding leases outside of the top 100 MSA or new or replacing leases consisting of less
than 2,000 square feet outside of the top 100 MSA which brings the least value to GSA and our
customer agencies. Value is measured by productivity, performance, and opportunities to better
leverage commercial best practices when task to contractors due to the size of the leases in
remote locations.

Moderate Value Lease

Succeeding leases above 2,000 square feet in the top 100 MSA, new or replacing leases above
10,000 square feet and outside of the top 100 MSA, and new or replacing leases consisting of
less than 2,000 square feet in the top 100 MSA that bring the most value to GSA and our
customer agencies. Value is measured by productivity, performance, and opportunities to better
leverage commercial best practices when tasked to contractors due to contractor’s market
knowledge in larger cities or the size of the requirement.

Normal Regional Office Work Hours

The normal work hours of the Regional Offices in each time zone covered by the contract are
from 8:00 a.m. to 4:30 p.m.

Request for Lease Proposal (RLP)

A document used to solicit offers for a lease acquisition. The RLP describes Government
requirements and performance criteria against which a lessor is expected to perform and the
evaluation criteria that the Government will use to evaluate Offers. As listed below, there are
several different RLP's that may be used. The COR for a specific task order will determine the
RLP for the lease acquisition.

(A) Simplified Lease Acquisition Threshold Lease (SLAT lease) (GSA form
R101A/L201A)

A simplified RLP format that may be used for a lease acquisition under the
Simplified Lease Acquisition Threshold, unless another format is required by the
LCO.

(B) Standard Lease (R101C/L201C)

The RLP used for New or New/Replacing Leases and Succeeding leases with
extensive Tl Buildout. With this RLP each Offeror agrees to provide a Tenant
Allowance established by GSA. The actual tenant improvement price is typically
negotiated after lease award. The total Tl allowance actually applied to the rent
rate must be reduced by the Tl included in the market rent rate.

(C) Streamlined Lease (R101B/L201B)

The RLP used for agencies who have a well developed Program of requirements
and Scope of Work that will be issued with the RLP and the proposal will include
Tl pricing that will be negotiated for award. This process has not been fully
developed and additional information will be provided as the LDG is updated.

(D) Succeeding/Superseding Lease (R102/L202)
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The RLP used when the existing premises meets or substantially meets the
tenant agency’s on-going requirements so that only minimal, if any, alterations
are necessary and it takes a turnkey approach to defining any new required
improvements.

(E) Warehouse Lease (R101WH/L201WH)

The RLP used for space whose predominant use is for storage, distribution, or
manufacturing—such as for equipment, repair parts, documents, furnishings, or
any other of the innumerable things for which our client agencies require holding
space. This lease can be used for any size or rental value of warehouse space.

Required Delivery Date (RDD)
The date specified in the task order schedule for completion of the task order.
Source Selection - Best Value Trade Off Method

When award is based on the evaluation of cost or price and other non-priced factor(s) to
determine the best value to the Government. The best value concept provides the opportunity
for a cost/technical tradeoff and does not require that award be made to the Offeror submitting
the lowest cost or price or to the highest technically rated Offer, although the ultimate decision
may be to select the lowest priced Offer or the highest technically rated Offer. The Source
Selection Authority (SSA) has the authority to make the cost/technical trade-offs in a manner
consistent with the award methodology stated in an RLP.

Source Selection — Lowest Priced Technically Acceptable

When award is expected to result from selection of the technically acceptable proposal with the
lowest evaluated price. (See FAR 15.101-2)

C.4. REQUIREMENTS/SCOPE OF WORK DESCRIPTION

C.4.1. General

All services will be ordered by the Government with a written task order, GSA Form 300, signed
by an authorized Ordering Official in accordance with the ordering procedures in Section F. It is
the Government’s intent to award a task order to a Contractor for acquisitions where a
commission is expected. A verbal task order can only be issued in emergency situations by the
RCO after approval by the NCO, which will then be followed by a written email confirmation of
the order.

C.4.1.1. Contractor’s Response Requirement to an Issued Task Order

The Contractor shall submit a Conflict of Interest and Non-Disclosure Statement Exhibits 5A
and 5B to the Government within five (5) business days of receipt of a task order.

The Contractor shall expect to continue performance of the task order using dual agency
notification (Exhibit 5C) requirements identified in the Request for Lease Proposal and in
Section H herein unless otherwise directed by the Regional Contracting Officer (RCO). Task
orders may be sent to the Contractor from the Government via electronic mail. The Contractor
designated for the task order shall contact the COR to schedule the Project Orientation Meeting
as outlined in section C.4.3.2.
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C.4.1.2. Contractor Office Location and Response Times

The Contractor shall respond to calls and/or e-mails from Government personnel with a returned
phone call and/or e-mail within 24 hours and within the normal business hours of the Region
initiating the call. If the Contractor is out of the office he/she must notify the COR of the absence
and indicate an alternate contact. This can be achieved via out of office message on voicemail
and e-mail.

Contractors in the National Capital Service Area (Zone 4) shall have a minimum of one office
located within the boundaries of Zone 4, due to the nature of workload and limited geographic
area. National Capital Service Area (Zone 4) includes the District of Columbia; Montgomery and
Prince George’s Counties in Maryland; Arlington, Fairfax, Loudoun, and Prince William Counties
in Virginia; and all cities within the boundaries of those counties. Designhated personnel shall be
available to meet with the National Capital Service Area, Zone 4 COR within a two-hour
notification from the Government.

C.4.1.3. Contractor Personnel

Only qualified personnel who meet the training and other requirements stated in Section H shall
be assigned by the Contractor to perform services under this Contract or any task order issued
under this Contract. The Government shall review the resumes and training records of
personnel assigned to a task order and the NCO may request the removal of personnel who do
not perform satisfactorily or who have not submitted documents necessary to conduct business
on the behalf of the Government. Requests to remove personnel from contract work will only be
issued by the NCO.

C.4.1.4. Approvals

Roles of Government personnel are described in Section G, Contract Administration. Contractor
personnel assigned to a task order shall obtain documentation of approval from the COR prior
to proceeding with additional work on the task. Failure to do so may result in Contractor re-
performance of the work at the Contractor’'s expense and a performance rating on the task order
that might impact the Contractor being considered for future task orders.

C.4.1.5. Changes to a Task Order after Issuance of Task Order

1. After receipt of a task order, changes to any of the following require a modification to the task
order:

a) Change in Module prior to Lease award;
b) Required Delivery Date (RDD) changes beyond sixty (60) calendar days;
c¢) Terminations for Convenience; or

d) Terminations for Default (This action can only be authorized by the NCO in
conjunction with Legal).

2. Other changes, such as a change in COR, change in square foot, delineated area, term,
tenant improvement allowance, or a schedule change that does not impact the RDD, way shall
be accomplished via electronic notification from the RCO/Ordering Official (OO) for the task
order.

Amendment 3
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C.4.1.6. Commission and Commission Credits
1. Negotiation Objectives

Within the negotiation objectives, the Contractor shall provide a market commission percentage
rate or dollar amount as well as establish a range of market rents which will be used to establish
the market midpoint. The figures shall be substantiated with supporting documentation from a
third-party market research source. The COR will establish the midpoint market rental rate
based on the submitted negotiation objectives from the broker. The Contractor shall submit the
initial negotiation objectives to the COR four (4) days prior to the Project Orientation Meeting as
defined in Sec (C.4.3.2). The Contractor is required to submit revised negotiation objectives for
every project after the market survey is completed during the Lease Acquisition Task of each
Module. The negotiation objectives must be approved by the COR, and signed by both parties.
The negotiation objectives must be approved prior to issuing the Request for Lease Proposals
(RLP) to offerors. Any dispute over the approval of negotiation objectives should immediately be
escalated to the Regional Program Manager.

If the procurement is in a major market and qualifies for a Bullseye Report, the Bullseye Target
provided by GSA will replace the midpoint of the contractor provided market range as the
benchmark for measurement. The Bullseye Report is a procurement-specific market report
created by pulling data from CoStar, Reis Inc.(Reis) and CBRE Econometric Advisors. The
Bullseye Target will be the benchmark for measurement. Revised negotiation objectives are still
required even if a Bullseye Report is provided.

2. Commission Credit

The Contractor is expected to negotiate a market commission with the offerors in the lease
transaction. The Contractor shall forego the percentage of the commission in accordance with
their respective awarded contract percentages as the Commission Credit. The Lessor will apply
the Commission Credit as an offset to the shell rent in the Lease as outlined in Section G.

The Commission Credit based on the Standard Commission shall be applied to the shell rent
and included in the lease acquisition Present Value Analysis (PVA) to determine the successful
offeror. The portion of the Commission paid to the Contractor by the Lessor, shall not be
included in the PVA calculation. The instructions for performing the PVA are outlined in the RLP.
Commission Credits will be evaluated when evaluating offers. In the PVA, Commission Credits
will be reflected as a reduction to the shell rent applied as a one-time lump sum rental deduction
or if the rental credit exceeds the monthly shell rental amount the credit shall be applied in the
shortest time period possible, in equal monthly amounts.

3. Commission Negotiations

The RLP/Lease package shall be sent out with a Commission Agreement letter. As part of the
initial offer, the Offeror will provide the commission terms (percentage, payment schedule, and
dollar amount) on GSA Forms 1364 and 1217. Once the initial offer has been received, the
Contractor can commence negotiations on the commission amount, documenting this
appropriately. Once finalized, the Contractor shall document the negotiated commission per the
instructions below.

4. Documentation of Commission

The final negotiated Commission, including the appropriate percentage and dollar amount
credited to the Government, shall be documented in the Lease or Lease Amendment in
accordance with the specific format, prescribed in Section G and Exhibit 6, Commission
Agreement. If there are any deviations (i.e. change to payment schedule, calculation of
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Aggregate Lease Value) the contractor shall have the document reviewed by the Regional
Program Manager prior to signature from both the offeror and contractor.

If any changes occur after Lease award that would affect the amount of the Commission and
Commission Credit, such as a change in the aggregate value of the rent caused by a change in
the Tl amount (either up or down), those changes will be documented in the Final Lease
Amendment (LA) under the task order. The Final LA must reflect the change (either up or down)
in Commission and Commission Credit dollar value. This will have no effect on the Best Value
Commission, if earned, assessed at Lease award.

While Aggregate Lease Value as defined should be the standard for negotiating commission on
a lease award, there may be instances where market practices differ from this value to be used
as a basis for the commission calculated on the deal. In these instances, the Commission and
Commission Credit should be documented in the commission agreement and lease agreement
as negotiated between the successful offeror and broker.

The Contractor is responsible for tracking and reporting all Commissions collected and those
credited to the Government as required in Section G. Subcontractors must follow the same
procedures as the Contractor, but shall report commissions to the Contractor for reporting to the
Government.

5. Determination of Best Value Commission

The Best Value Commission represents an opportunity for the Contractor to receive additional
commission payment of 10 percent for negotiating a lease rate that is below the cost of an
estimated market lease on a net present value basis and receiving a performance rating of
Level 4 (Very Good) or better in all rating criteria for the previous rating period. For projects with
available Reis data, a GSA generated Bullseye Report will be provided to the contractor and is
the document used to establish the cost of the benchmark market lease (for a list of markets
covered by Reis and their corresponding Metropolitan Statistical Area rankings see Exhibit 7). If
Reis data is not available, the benchmark market lease will be established by the COTR
calculating a market midpoint from a market report provided by the contractor in lieu of a
Bullseye Report. The market midpoint will be included in the Negotiation Objectives and will be
established prior to RLP issuance and determined by the COR.

The Best Value Commission will only be applied to leases where the financial terms in the
successful offer, including the Best Value Commission and corresponding Commission Credit,
would result in a present value cost that is less than the present value cost of the estimated
market lease (established through either a Bullseye Report or agreed to market midpoint). If the
Contractor does not meet the established criteria to earn the Best Value Commission after
assessment, the Contractor shall receive the Standard Commission.

6. Payment of Contractor's Commission

If the contractor is not performing Post Award Services for a Module, Tenant Improvements
should be excluded from the Aggregate Lease Value calculation used as a basis to calculate
Commission and the resulting Commission Credit.

For Module 1, Deluxe Acquisition Services: 50 percent of Contractor's Commission (including
Best Value Commission) will be paid at Lease award and the remaining balance will be paid at
occupancy.

For Module 2, Programming and Acquisition Services: 100 percent of Contractor's Commission
(including Best Value Commission) will be paid at Lease award.
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For Module 3, Occupancy Services: 50 percent of Contractor's Commission (including Best
Value Commission) will be paid at Lease award and the remaining balance will be paid at
occupancy.

For Module 4, Lease Acquisition: 100 percent of Contractor's Commission (including Best Value
Commission) will be paid at Lease award.

For Module 5, Limited Value Leases: If post award services are not included, 100 percent of the
Contractor's Commission will be paid at Lease award. If post award services are included, 50
percent of the Contractor's Commission will be paid at Lease award and the remaining balance
will be paid at occupancy..

For Module 6, Lease Extensions: the Contractor's Commission will be paid at execution of the
extension Lease Amendment (LA).

C.4.1.7. Quality Standards

All services performed by the Contractor, including work performed by Subcontractors, shall
meet the Quality Standards stated in Section C.7, C.8 and C.9.

C.4.1.8. Communications, Submissions

1. The Contractor must have email capability and use software designated for electronic
submissions as stated in Section D, Markings.

2. Draft submissions for the Government’s review shall be completed within GSA's G-REX (or
other systems) as the NCO may direct to provide an electronic record of all elements of the
transaction. Under rare circumstances, such as a natural disaster or other emergency,
documents may be completed outside the G-REX system (or other systems) and later uploaded
into the G-REX system (or other systems) for electronic storage. This may include documents,
such as offers and correspondence from offerors and unsuccessful offers. Copies of all final
documents shall be maintained in the Lease file as required by GSA Lease policy.

C.4.1.9. Disposition of Lease File Records

All records of the procurement are the property of the Government at all times. Once the task
order is completed, all documents, including electronic records pertaining to the acquisition shall
be turned over to the Government after project completion, but no later than 60 calendar days in
accordance with section C.4.3.8. The documents shall be completed in accordance with the
regional standards unless otherwise directed by the National Program Manager. There may be
multiple regional standards in a given zone. For security reasons and procurement
confidentiality, the Contractor shall not keep any Government acquisition records. If the
Contractor is required to submit records to a State licensing authority or oversight entity in
regard to an audit of commissions collected, the Contractor shall notify the NCO and the NCO
will coordinate with GSA Legal Counsel concerning records or documentation that are
releasable. The NCO will provide copies of releasable documentation to the Contractor or a
written statement that identifies the reason the requested documentation may not be released.
Under no circumstances is the Contractor to release any government documents to a third party
without direct GSA approval.

C.4.2. DESCRIPTION OF MODULES

The services described below may include all or a combination of the following steps: 1)
assisting the tenant agency with requirements development; 2) participating in a project
orientation with the COR and the tenant agency; 3) developing and maintaining a project
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schedule in G-REX or other systems; 4) advertising the requirement; 5) analyzing and surveying
the market and preparing a market survey report; 6) if required, preparing a cost benefit analysis
for the approval by the COR as described in GSAM Part 570.402-6 Cost - benefit analysis; 7)
developing and issuing an RLP and any RLP amendments; 8) reviewing and evaluating Offers;
9) negotiating Offers; 10) preparing the Lease documents and any Lease amendments,
obtaining required signatures; and 11) performing post award services as defined herein.

The Contractor shall conduct these tasks in accordance with applicable regulations and
guidance upon the receipt of a written task order through Post Award Services (if required). The
level of effort and the amount of travel required for each acquisition will vary dependent on the
size and complexity of the transaction. Travel is required on most task orders and is at the
contractor’'s expense.

The General Services Acquisition Manual (GSAM), Part 570, includes the GSA regulations
applicable to GSA Lease acquisition. Lease acquisition procedures and regulations vary
depending on the complexity of an acquisition. At points where the Government’s review and
approval is required, the Contractor shall obtain documentation of approval from the COR prior
to proceeding with additional work on the task.

The Contractor is required to perform every function that has not been deemed Inherently
Governmental as described in the LDG. The COR may elect to perform tasks in addition to
those that have been deemed to be Inherently Governmental but must provide written notice to
the Contractor of the intention to do so prior to the Project Orientation Meeting.

The following table illustrates the different tasks under this Contract as they relate to lease
acquisition services which may include competitive and noncompetitive leases, lease
extensions, and strategic planning. These services may require the completion of all or a
combination the following: requirements development, lease acquisition, and post award
services as indicated below.

MENU OF SERVICES

Module | Module Description/Target Project  Requirements Lease Post Award
Type Types Development * Acquisition ** Services *** Extension ****

Deluxe Acquisition Services:
Requirements Development, Lease
Module 1 Acquisition, Post Award Services

Programming & Acquisition
Services: Requirements
Module 2 Development & Lease Acquisition

Occupancy Services: Lease
Module 3 |[Acquisition & Post Award Services

Module 4 |Lease Acquisition: Lease Acquisition

Limited Value Leases (excluding
Module 5 Lease Extensions)

Module 6 Lease Extension: Lease Extension
(with an associated Task 1 - 5 or
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NPM approval )

* Green areas indicate the tasks associated with each module type.

* Requirements Development includes services described in: C.4.3.1 Requirements
Development.

** | ease Acquisition includes services described in: C.4.3.2 Project Orientation, C.4.3.3
Project Schedule, C.4.3.4 Market Survey and Report, C.4.3.5 Develop and Issue RLP
and Amendments, C.4.3.6 Pre-Negotiation/ Negotiation Process, C.4.3.6.1 Pre-
Negotiation, C.4.3.6.2 Negotiate Offers, C.4.3.7 Award Determination C.4.3.7.1
Reviewing Final Proposal Revisions (FPR’s), C.4.3.7.2 Assemble Lease Contract
Documents.

*** Post Award Services include services described in: C.4.3.8 Post Award Services.

**&% Extension includes services described in: C.4.3.3 Project Schedule.

C.4.2.1. Module 1 Deluxe Acquisition Services

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease
acquisitions The Contractor is required to complete all of the following in partnership with the
COR: Requirements Development, Lease Acquisition, and Post Award Services.

C.4.2.2. Module 2 Programming and Acquisition Services

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease
acquisitions. The Contractor is required to complete all of the following in partnership with the
COR: Requirements Development and Lease Acquisition.

C.4.2.3. Module 3 Occupancy Services

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease
acquisitions. The Contractor is required to complete all of the following in partnership with the
COR: Lease Acquisition and Post Award Services.

The Government will make available to the Contractor a completed and approved Tab 1 of the
Lease File Checklist for the respective lease model from the leasing desk guide within G-REX or
such other system upon task order award.

C.4.2.4. Module 4 Lease Acquisition

This task is for High to Moderate Value leases. It includes competitive and noncompetitive lease
acquisitions. The Contractor is required to complete all of the following in partnership with the
COR: Lease Acquisition.

The Government will make available to the Contractor a completed and approved Tab 1 of the
Lease File Checklist for the respective lease model from the leasing desk guide within G-REX or
such other system upon task order award.

C.4.2.5. Module 5 Limited Value Lease

This task is designed for Limited Value Lease Acquisitions as described in C.1., defined in C.3
(excluding lease extensions) and GSA Emergency leases as a result of a natural or manmade
disaster where the Contractor can earn a commission. It includes competitive and
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noncompetitive lease acquisitions.

This task may encompass Requirements Development, Lease Acquisition, and Post-Award
Services. The task order, when issued, will specifically identify which services are required,
however note that Lease Acquisition will always be a service required.

Unless Requirements Development are requested at issuance of the task order, the
Government will make available to the Contractor a completed and approved Tab 1 of the
Lease File Checklist for the respective lease model within G-REX (or other such systems) upon
task order award.

C.4.2.6. Module 6 Lease Extensions

This Limited Value Lease module is for noncompetitive lease extensions needed as a follow on
action to support a continued occupancy for an existing task order. If the term of the existing
lease will expire prior to completion of the acquisition a Lease Extension is required. The
Contractor shall comply with Chapter 7, Lease Extensions, of the Leasing Desk Guide. Under
this scope of work, extensions may be tasked in association with an existing task order. Lease
extensions may also be tasked separately, without an associated task order as deemed in the
Government’s best interest by the NPM.

Module 6: Lease Extensions shall be executed as follows:

1. Prior to task order award for an extension, the COR and Contractor will coordinate the term of
the extension to match the scheduled occupancy date of the associated task order.

2. Upon receipt of task order award for an extension, the Contractor shall submit a Justification
for Other Than Full and Open Competition (JOFOC) to the COR for approval and signature
where required by GSAM 570.

3. The Contractor shall negotiate appropriately with the lessor, document the negotiations and
provide to the COR for approval all applicable documents associated with the lease extension in
accordance with regulations, policies, and statutes that may apply.

4. At conclusion of negotiations, the Contractor shall submit to the COR, at minimum, Price
Negotiation Memorandum as a written record of discussions with the lessor, a draft LA for
approval and a letter transmitting the LA to the lessor for approval and signature of the COR.
Documentation is to include mathematical calculations supporting the final commission and
rental rate. The format provided in Commission Language shall be used to specify the above
information.

5. COR shall distribute one original fully executed LA to the COR, the lessor, and the tenant
agency, and upload an electronic copy in G-REX (or other systems).

C.4.2.7. Additional Lease Acquisition Services for Succeeding and Superseding
Leases

When performing either Module 1 Deluxe Acquisition Services or Module 2 Programming and
Acquisition Service, when a noncompetitive lease acquisition will be pursued the Contractor
shall comply with Chapter 5, Succeeding Lease, Superseding Lease, of the Leasing Desk Guide
and complete the Succeeding/Superseding Lease Decision Tool .The Contractor shall prepare
and submit to the COR for approval a cost-benefit analysis for either Succeeding or
Superseding lease actions if required. If the cost-benefit analysis indicates the Government
cannot expect to recover relocation and duplication costs through competition, the Contractor
shall draft and submit to the COR for approval a sole source justification (JOTFOC) to negotiate
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with the current lessor in accordance with regulations.

For Module 3 Occupancy Services and Task 4 Lease Acquisition when a noncompetitive lease
acquisition will be pursued the COR will complete the JOTFOC, and cost-benefit analysis, if
applicable, to negotiate with the current lessor in accordance with regulations prior to task order
issuance.

For Module 5 Limited Value Lease when a honcompetitive lease acquisition will be pursued and
Requirements Development are identified at task order issuance the Contractor shall prepare
and submit to the COR for approval a cost-benefit analysis for either Succeeding or
Superseding lease action. If the cost-benefit analysis indicates the Government cannot expect
to recover relocation and duplication costs through competition, the Contractor shall draft and
submit to the COR for approval a JOTFOC to negotiate with the current lessor in accordance
with regulations.

For Module 5 Limited Value Leases when a noncompetitive lease acquisition will be pursued
and Requirements Development are not identified at task order issuance the COR will complete
the cost-benefit analysis and JOTFOC to negotiate with the current lessor in accordance with
regulations prior to task order issuance.

C.4.3. DESCRIPTION OF TASKS TO BE PERFORMED IN MODULES

C.4.3.1. Requirements Development

The Contractor shall work with the tenant agency on the Requirements Development Package
for expiring leases as outlined in Chapter 1 LDG Requirements Development. It is GSA’s
intention to leverage the Contractor’'s market knowledge of market conditions to advise GSA
and our client agencies on delineated area recommendations and term length
recommendations, thereby helping to shape tenant agency requirements to match market
opportunities and conditions. The Contractor shall submit a complete requirements package as
defined in Leasing Desk Guide Chapter 1 and highlighted below to the COR for written approval
prior to proceeding with the next phase of the work on the task order.

The Contractor is responsible for the following items:

A. SF- 81 or Other Request for Space - to include the following:
a. The name, address, and phone number of the tenant agency’s primary
contact and the tenant agency approving official, if different, for the project.
b. The requirement for ANSI/BOMA Office Area square feet, including
circulation, the parking requirements in compliance with Appendix H of the
LDG, and the number of personnel to be housed.
c. The written approval (signature) of the tenant agency approving official.
(SF81 or similar document).
B. Conduct Needs Interview and provide Completed Agency Long Term Space
Requirements Needs Interview Questionnaire — Exhibit 8

C. Special Requirements or Agency Specific Requirements (ASR), as required by the
lease model

D. Delineated Area

E. Rural Development Compliance

F. Justification of Delineated Area Outside CBA (all necessary justifications, if required)

G. Noatification to City Officials (Contractor prepare draft document for Government

signature)
H. Combined Project Management and Acquisition Plan (Contractor draft and
Government sign)
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I.  Project Milestone Schedule

J. The tenant agency’s standard work hours (used to provide HVAC and utilities, and
determine overtime hour utilization)

K. Calculate agency utilization rates

L. Market Analysis

The Contractor is expected to assist GSA in the review of an agency’s space requirement to
determine compliance with the March 14, 2012 OMB Memorandum “Freeze the Footprint”
(Exhibit 9).

This task is not intended to replace other GSA contracts which provide tenant agency
assistance in developing a complete Program of Requirements. The Contractor is not required
to provide space planning or any similar services provided by GSA pricing policy to complete
this task. If a project demands those services, the Contractor will notify the COR and GSA wiill
contract separately to provide assistance to the tenant agency. All parties should reference PBS
Pricing Policy for the definition of space planning.

If the tenant agency delays impact the completion of the requirements package so completion is
not possible within 90 days, the Contractor shall notify the COR for guidance on how to
proceed. In addition, the Contractor shall make the Regional Contracting Officer aware of the
status of the requirements package upon notifying the COR.

If an agency has a Space Allocation Standard (SAS) or a Design Guide, a copy of the
appropriate document or a website where the SAS or Design Guide can be accessed will be
provided to the Contractor.

It is GSA’s intention that once a task order is issued to the Contractor to complete the
Requirements Development, the project should remain a broker assigned project through lease
award and post award services where such services are ordered as part of that Module. If it is
determined and documented by the requesting agency that the requirement needs to be
canceled, federally managed space is identified that can meet the need, or the acquisition
strategy has changed to the extent that it should be completed by the Government, the task
order may be terminated for convenience by the Government.

C.4.3.2. Project Orientation Meeting

For Modules 3, 4, and 5 when Requirements Development is not part of the task order, the
Contractor shall schedule a Project Orientation Meeting with the COR and Tenant Agency within
five (5) days of task order issuance. For Modules 1, 2, and 5 when Requirements Development
is part of the task order, the Contractor shall schedule a Project Orientation Meeting with the
COR and Tenant Agency within five (5) days of COR approval of the Requirements
Development deliverables. The purpose of the Project Orientation Meeting is to discuss roles,
responsibilities, project schedule, the Market Analysis (Exhibit 10), procurement strategy, and
initial negotiation objectives.

The Contractor shall submit the Market Analysis (if not previously submitted in Requirements

Development), initial negotiation objectives, and baseline project schedule to the COR four (4)
days prior to the Project Orientation Meeting. Other topics could include additional services as
required and scheduled by the Tenant Agency prior to occupancy (e.g. installation of phones,

furniture, or other equipment).

If the Government provides the Requirements Development Package, the COR will lead the
meeting. If the Contractor has prepared the Requirements Development Package, the
Contractor will lead the meeting.
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The Contractor shall prepare and disseminate an agenda 24 hours prior to the Project
Orientation Meeting.

The Contractor shall prepare and disseminate the minutes of the Project Orientation Meeting
within five (5) days following the Project Orientation Meeting.

Task Order Orientation Meetings may still be requested by the RCO/OO and will be specified at
Task Order Issuance. The purpose of this meeting is to make certain that all parties are aware
of their roles and responsibilities and discuss any unique challenges prior to engaging the
tenant agency.

C.4.3.3. Project Schedule

The Contractor will collaborate with the COR and Tenant Agency to develop and maintain a
project schedule (PBS Standard Milestone Schedule). It is intended that this schedule will be
revised during the life of the project, as necessary. The baseline schedule is established in G-
REX. The COR and Contractor will modify the schedule in G-REX, as required.

C.4.3.4. Market Survey and Report

The Contractor shall identify potential sources using their knowledge of the local market and
seek additional sources by posting notices as required by the Competition in Contracting Act
(CICA) and GSA policy.

1. Advertising

The Contractor shall prepare and submit a draft advertisement to the COR for approval prior to
posting on the Federal Business Opportunities (FBO) website at fbo.gov. If there is an
inadequate response to the FBO posting the COR may direct the broker to draft an
advertisement in another source (i.e., local newspaper) and the COR will post this
advertisement at Government expense. The Contractor shall prepare a list of buildings that
respond to the advertisement. The list will identify the buildings that potentially could meet the
minimum requirements. The buildings that could meet the minimum requirements will be
included in the market tour.

2. Market Survey

For competitive new or replacing leases, the Contractor shall comply with Chapter 2 New or
Replacing Lease, Part 2 Market Survey Process, of the Leasing Desk Guide.

For noncompetitive succeeding/superseding leases, the Contractor shall comply with Chapter 5
Succeeding Lease, Superseding Lease, Part 1 Succeeding Lease, Subpart F Market Survey, of
the Leasing Desk Guide.

The Contractor will arrange for the physical market survey. Occasionally, there may be more
than one market survey for a task order. If more than one market survey is required, it will be at
the sole expense of the Contractor. The Contractor shall physically inspect each property as
appropriate (building and/or site) to determine if it can meet the requirements of the RLP, and
shall invite all relevant parties to attend, including, the tenant agency representatives, facilities
management and services representative, and a representative of the Federal Protective
Service. Other potential invitees include space planners, engineers (including fire protection
engineers), and architects.

The Contractor shall not divulge procurement sensitive acquisition information to potential
Offerors. Any information released must be released to all potential Offerors at the same time.
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Only the potential that the specific offeror’s property could meet the requirements of the RLP
may be discussed with the property owner or representative. Discussions with property owners
or their representatives may not include information about other properties being surveyed or
other aspects of the procurement any time prior to award.

The Contractor shall submit to the COR the following:

1. Market Survey lItinerary. COR shall approve the itinerary and Contractor
recommendations prior to the Contractor proceeding to the Market Survey.

2. A completed Lease Market Survey for Existing Building for each property surveyed
to be presented at the market survey

3. Market Survey Report

4. A completed Land Market Survey Form for each site surveyed.

C.4.3.5. Develop and Issue RLP and Amendments

1. The Contractor shall use the G-REX Clause Builder to develop the Request for Lease
Proposals. If the G-REX Clause Builder is not available for any reason, the Contractor shall use
the applicable RLP and exhibits in accordance with the respective lease model as determined in
the LDG.

2. Upon approval of the draft RLP by the COR, the Contractor shall submit a copy to the Tenant
Agency for review and comment. Tenant Agency changes to the draft copy of the RLP shall be
made by hard copy, or if electronically, then using track changes mode. These changes will then
be sent to the COR for review and comment. Tenant agency changes requested shall be noted
in Section 5 of the RLP and/or Section 7 of the Lease. The Contractor shall incorporate COR
and COR approved Tenant Agency comments into the draft RLP and shall re-submit the draft
RLP to the COR for final approval.

3. The Contractor shall maintain a list of interested parties and distribute the approved RLP to
potential Offerors who are capable of meeting the requirements and any other party that
requests a copy. A copy of the RLP must be provided to the current Lessor unless the current
Lessor indicates in writing that he/she is not interested in participating in the acquisition. The
Contractor shall maintain a record of parties who receive a copy of the RLP.

C.4.3.6. Pre-Negotiation/ Negotiation Process

The Contractor shall comply with Chapter 2, Part 4 Pre-Negotiation/Negotiation Process of the
Leasing Desk Guide. The Contractor will amend the RLP as directed by the COR and will
distribute the amendments to all potential offerors simultaneously.

C.4.3.6.1. Pre-Negotiation

1. The Contractor shall record all questions raised by prospective Offerors concerning the RLP.
The Contractor shall consult with the COR regarding responses to a prospective Offeror raising
the question and shall answer such questions as deemed appropriate by the COR. Answers to
any questions should be distributed to all offerors unless the question deals with an offeror’s
proprietary information. Draft answers to questions are to be drafted and submitted to the COR
for review and approval along with a recommendation on distribution.

2. The Contractor shall review all offers for compliance with the terms and conditions of the
RLP, as amended. The Contractor must review the offered floor plans verifying that the space
offered is the same as that shown during the market survey, as well as confirmation of the
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ABOA square footage. The Contractor shall prepare letters for COR signature for each Offeror
outlining the clarifications, weaknesses, significant weaknesses and/or deficiencies in the
Offers, including but not limited to past performance concerns in the submitted offer. Failure of
the offeror to submit a signed commission agreement will be handled in accordance with RSL
2006-09 Commission Management. Commissions are to be considered a cost element during
negotiations.

C.4.3.6.2. Negotiate Offers

The Contractor shall comply with Chapter 2, Part 4 Pre-Negotiations/Negotiations Process of
the Leasing Desk Guide.

1. The Contractor shall conduct discussions/negotiations with each Offeror individually in
accordance with approved negotiation strategies and objectives; and in accordance with
regulations and policies. Negotiations must be documented in writing whether conducted in
person, or telephonically. The Contractor shall notify the COR in advance of negotiations to
allow participation of COR or tenant agency, as deemed appropriate by COR. Tenant agency
shall not participate without COR approval.

2. The Contractor shall submit for approval, a negotiation memorandum to the COR in the
appropriate format as prescribed in the Chapter 2 of the Leasing Desk Guide. This document is
to include all documented negotiations and mathematical calculations supporting the final
commission, commission credit, rental rate, among other results set forth in the Price
Negotiation Memorandum (PNM).

An initial SSEB report should be presented for review and approval prior to requesting Final
Proposal Revisions (FPR) if using a best value trade off methodology

3. The Contractor shall close discussions/negotiations and request final proposal revisions in
writing via a letter prepared for each Offeror and submitted to the COR for approval, as
required. Negotiation of offers is not applicable when award is made, based on initial offers.

C.4.3.7. Award Determination

The Contractor shall comply with Chapter 2, Part 5 Award Determination of the Leasing Desk
Guide and further defined in the sections below.

C.4.3.7.1. Reviewing Final Proposal Revisions (FPR’s)

1. The Contractor shall document and submit to the COR an evaluation of each FPR with a
recommendation as to which offer is most advantageous in accordance with the evaluation
methodology stated in the RLP.

The Contractor shall submit the following to the COR for approval:
a. a list of any clarifications that may be necessary for each offeror;
b. a copy of each FPR with any required subcontracting plans;
c. a revised abstract of offers with FPR data and a revised PVA for each offer;
d. a PNM in accordance with Regulations and policies; and

e. if the acquisition was conducted using best value tradeoff source selection
procedures, prepare and submit a draft Source Selection Evaluation report and the
Source Selection Authority Decision documents.
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2. The Contractor shall confirm the successful Offeror has not been placed on the Excluded
Parties List (EPLS) in the System for Award Management at https://www.sam.gov and provide
appropriate documentation to the COR for approval. If the apparent successful offeror appears
on the Excluded Parties list, the Contractor shall consult with the COR about how to proceed.
Should the EPLS website address change, the Contractor may be notified by written
communication from the National Contracting Officer.

3. In situations where the total aggregate Lease acquisition contract value is equal to or greater
than $10,000,000, the Contractor shall prepare for the signature of the COR the EEO clearance
requests required under Federal Labor Law requirements.

C.4.3.7.2. Assemble Lease Contract Documents

1. The Contractor shall submit to the COR for approval a copy of the draft Lease and a
transmittal letter to the awardee. (NOTE: COR will forward the signed transmittal letter and
unsigned Lease to awardee for signature and return to the Contractor for action.)

2. The Contractor shall complete the Lease file in accordance with the regional standards
unless directed by the National Program Manager.

3. The COR shall distribute one original fully executed Lease to the successful offeror and
tenant agency and upload an electronic copy in G-REX.

4. The Contractor shall submit to the COR for approval and signature, a letter to each
unsuccessful Offeror advising them of appropriate award information and opportunity for
debriefing. The Contractor shall support the COR as needed in relation to debriefing sessions.

5. The Contractor shall post the required Lease award notice on the FBO website at fbo.gov
immediately following Lease award, as required by Federal procurement regulations. The
Contractor shall obtain approval from COR prior to posting.

If the Lease award is for a succeeding/superseding Lease acquisition, the Contractor shall post
to FBO the COR redacted copy of the JOTFOC.

C.4.3.8. Post Award Services (Modules 1, 3, 5)

The Contractor is responsible for providing post award services to assist the Government in the
negotiation, documentation, and oversight of landlord buildout and delivery of lease space
including amortized tenant improvements and accompanying lump sum alterations associated
for the initial buildout only.

Post Award Services include the following:
1. Post Lease Award Orientation Meeting

The Contractor shall schedule a Post Lease Award Orientation meeting to occur within five (5)
days of Lease award. The COR will chair the meeting unless the Contractor is requested to
perform this task. The meeting is to include the Lessor, Tenant Agency representative, the
Contractor, the COR, technical construction representative, and other Government designees,
as determined by the COR. At the meeting, parties shall confirm roles, responsibilities, and
schedule for the post award process, confirm if security clearances will be required by agency,
discuss how design of the space will be accomplished, and the impact of change orders.
Occupancy services, such as physical relocation of the tenant agency’s personal property,
installation of telecommunications service, installation of computer cabling, furniture delivery, or
other similar services with the Tenant Agency, should be discussed with clear roles and
schedules defined as a result of the discussions. The Contractor shall document the attendees
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and the results of the meeting and disseminate to all attendees. The Contractor will maintain a
project contact list including the Lessor, GSA, Agency, and Contractor.

2. Design Intent Drawings and Construction Drawings Review

If a Design Intent Drawing (DID) Workshop is required per the Post Lease Award Orientation
meeting, the Contractor shall attend via teleconference or in person at their discretion.

The Contractor shall provide input, as necessary, on the Tenant Agency DIDs. The Contractor
shall coordinate review of the DIDs for Lease compliance with GSA. The Contractor shall modify
the schedule as appropriate and notify the team.

The Contractor shall evaluate the Construction Documents’ conformance to the specific
requirements of the Lease and to the approved DIDs, and this evaluation must be completed
within the time frame specified in the Lease. The Contractor shall review the Construction
Drawings (CDs) with the COR and the Tenant Agency. The Contractor shall coordinate and
consolidate comments to the Construction Documents for the COR review. The COR will
provide these comments to the Lessor to ensure comments do not alter Lease terms and shall
request a specific time period to correct all noted defects before a subsequent review.

3. Lessor’s Tenant Improvement (TI) Pricing

The Contractor shall comply with Chapter 2, Part 6 of the Leasing Desk Guide. If TIs are
required for the acquisition and all costs were not evaluated prior to award, as described in the
Tl section of the RLP, the Contractor shall request a proposal from the Lessor for Tl work and
recommend a price reasonableness determination to the COR in accordance with the terms of
the RLP and FAR Part 15.

If the price proposals exceed the Tenant Agency’s Tl allowance, the Contractor shall notify the
COR. If the Lessor does not submit two independent and competitive bids from qualified
contractors or there is a reason to question the reasonableness of the Lessor’s proposal, the
Contractor shall request that the COR obtain an Independent Government Estimate (IGE). The
Contractor shall request this directly from the designated Design and Construction
representative (Estimator, Construction Manager, etc.). If the Design and Construction
representative is a Government contractor, the COR shall obtain the IGE.

The Contractor shall provide to the lessor the Tenant Improvement Cost Summary (TICS Table)
template. The Contractor shall provide consultation to the Lessor on how to interpret and use
the TICS Table. Once returned by the Lessor the Contractor will verify that backup
subcontractor documentation is provided. The Contractor shall prepare for COR documentation
of the Tl review to include the Attachment A to the TI PNM (Exhibit 11) from Lease Acquisition
Training. The contractor’s evaluation shall include evaluation of construction trade elements
and/or subcontractor bids.

The Contractor shall prepare a TI PNM, as described in FAR 15.406-3, documenting in the
Lease file the principal elements of the negotiated agreement, as well as providing required
elements outlined in FAR 15.406-3. The Contractor shall recommend to the COR with
supporting documentation in writing if the pricing is fair and reasonable. If the Lessor’s price
proposal is not determined to be reasonable by the COR, the Contractor shall negotiate a
reasonable price for TI. The Contractor shall draft the Notice to Proceed (NTP) for COR
signature. The COR will issue the NTP. The NTP must include the final approved DIDs.

4., Construction Schedule and Initial Construction Meeting

The Contractor shall obtain a copy of the Lessor’s construction schedule, as required by the
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Lease. The Contractor shall monitor this schedule in accordance with the Lease. Upon receipt
from the Lessor, the Contractor shall confirm that tenant agency requirements associated with
occupancy (e.g. installation of phones, furniture or other equipment, moves and occupancy
dates) are incorporated. If not, the Contractor shall notify the COR and Lessor of the issues and
facilitate correction of the Construction Schedule.

The Contractor shall monitor the Lessor’'s compliance with the Lease regarding scheduling of
the initial construction meeting and distribution of the meeting minutes for the initial construction
meeting. The Contractor is responsible for addressing all GSA and tenant agency concerns at
the meeting. The Contractor shall attend the pre-construction meeting on-site for projects
10,000 ABOA SF and above, unless otherwise directed by the COR. The Contractor may elect
to attend the pre-construction meeting on-site for projects below 10,000 ABOA SF. If on-site
attendance is not warranted the contractor shall attend via teleconference.

5. Progress Inspections and Reports and On-Site Construction Progress Inspections

The Contractor shall comply with the progress inspections as cited in the Leasing Desk Guide
Chapter 2 New or Replacing Lease, Part 7 Construction Phase, sub-part 3 Progress
Inspections. The Contractor shall monitor the construction to document that work is proceeding
in accordance with Lessor’s approved schedule and notify the COR of any delays or problems
identified during inspection that might impact the planned occupancy date. If directed by the
COR, the Contractor shall prepare a letter or email to the Lessor outlining the deficiencies
identified during construction that require corrective action for the COR to send the Lessor. The
Contractor shall follow-up to identify and document that deficiencies are corrected.

The Contractor shall inform the COR of their plans to inspect the construction or alterations
work in an effort to monitor the project’s progress and that it is on schedule and being
constructed in accordance with the specification and standards in the RLP. For projects 10,000
ABOA SF and above, the Contractor shall perform one on-site progress inspection, but may
elect to perform a maximum of two on-site progress inspections. The Contractor shall submit to
the COR written documentation of the on-site construction progress inspection(s) including
photographs. These progress inspections are separate from the final inspection. For projects
below 10,000 ABOA SF, the Contractor is not required to perform on-site construction progress
inspections and shall attend construction progress meetings as identified in the Lease via
phone, but may elect to perform construction progress inspections. The Contractor is not a
Construction Manager (CM) and is not required to perform the duties of a CM. The Contractor’s
role is limited to verifying compliance of the build out per the DIDs, Lease, Lease Construction
Schedule, and work progress. The Contractor shall partner with COR to research/address post
award Request for Information (RFI) and Change Orders from the Lessor.

6. Subsequent Construction Progress Meetings

The Contractor is responsible for compliance with the Lease regarding the Lessor’s scheduling
of the progress construction meetings and distribution of the meeting minutes.

7. Davis — Bacon Act Reporting of Payroll and Basic Records

The Contractor shall review lessor payrolls as required by the Davis-Bacon Act. The results of
the payroll reviews shall be submitted to the COR for review.

8. Coordination of Tenant Occupancy Services

The Contractor shall review the schedule dates for occupancy services, for instance, physical
relocation of the tenant agency’s personal property, installation of telecommunication service,
installation of computer cabling, furniture delivery, or other similar services with the tenant
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agency, GSA, and the Lessor during the construction period. The Contractor will not perform
these services, but monitor planned delivery dates for the services and/or installations are
scheduled for performance at the appropriate times for occupancy and that parties are notified
of changes that may impact schedule dates. The Contractor shall notify the COR of any
problems that may delay occupancy or affect these planned dates. The COR will coordinate
with the Tenant Agency concerning any delays that will impact the occupancy date.

9. Pre-Occupancy Submissions

The Contractor shall verify that the Lessor is in compliance with the Lease regarding Pre-
Occupancy Submissions. This includes, but is not limited to, payroll submissions as required by
Davis-Bacon Act, radon testing as required, color boards, finish samples, Periodic Services
Schedule, LEED certification, Energy Star Certification, HVAC commissioning, and energy
savings usage reporting. The Contractor shall maintain these submissions in the Lease file.

10. Change Order Management and Tenant Improvement Overage

The Contractor shall comply with_Chapter 2 New or Replacing Lease, Part 7 Construction
Phase, subpart 4 Change Orders. As directed by the COR, the Contractor shall negotiate
change orders and prepare Lease Amendments (LA) for signature of the COR. When required,
the Contractor shall request an IGE directly from the designated Design and Construction
representative (Estimator, Construction Manager, etc.). If the technical construction
representative is a Government contractor, the COR shall obtain the IGE. The Contractor shall
obtain the Lessor’s price for the change order. An amendment to the TI PNM shall be prepared
to capture all change orders and will reflect the requirements of FAR 15.406-3, documenting in
the Lease file the principal elements of the negotiated agreement, as well as providing required
elements outlined in FAR 15.406-3. The Contractor shall recommend to the COR if the pricing is
fair and reasonable.

The Contractor shall review the schedule to determine if the change will have an impact. If
necessary, the Contractor shall obtain the Lessor’s time extension associated with a change
order. The Contractor shall draft the Change order NTP for COR signature. The COR will issue
the NTP. The Contractor shall convey this to the COR and provide Government comments to
the Lessor for modifying the construction schedule.

If applicable, the Contractor shall track Tl Overage and RWA spending using the TI RWA
Workbook per Chapter 2 New or Replacing Lease, Part 6 Design, Tl Negotiations, and Notice
to Proceed, subpart 6 Notice to Proceed (NTP) TI Overage. The Contractor is not authorized to
request an RWA or amendment or approve an RWA.

11. Acceptance Inspection

This is required for all projects with tenant improvements regardless of size unless directed
otherwise by COR. The Contractor shall perform an on-site Acceptance Inspection as defined in
Chapter 2 New or Replacing Lease, Part 7 Construction Phase, subpart 5 Acceptance
Inspection of the LDG. The Contractor shall recommend to the COR if the space is substantially
complete. The Contractor shall develop a punch-list to be reviewed by the COR. The Contractor
is not required to perform on-site re-inspections.

12. Post Occupancy Deliverables

The Contractor shall comply with_Chapter 2 New or Replacing Lease, Part 8 Lease
Commencement and Closeout, subpart 5 Post-Occupancy Deliverables.
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13. Rent and Lease Commencement Lease Amendment (LA)

The Contractor shall prepare the LA for rent and lease commencement for final acceptance by
the COR and include the lease and rent commencement date, adjusted rental rates, outstanding
deficiencies, the commission payment, the commission credit, address all modifications to the
initial Lease and any other information required by the COR. The COR shall distribute one
original fully executed LA to the Lessor and tenant agency and upload an electronic copy in G-
REX.

14. Lease Files

After Post Occupancy Deliverables have been received, but no later than 60 calendar days after
occupancy, the Contractor shall submit the complete Lease file with original documentation to
the COR for final approval and acceptance. The Contractor shall complete the Lease file in
accordance with the regional standards unless directed by the National Program Manager. The
Lease file documents are to be tabbed in accordance with the GSA National Office Lease File
Checklist for the relevant lease model and setup in the folders/format specified by the Region
who placed the task order. Filing conventions may vary by Region. The Contractor shall obtain a
certification of receipt from the COR upon file delivery.

Upon submission of the completed Lease file to the COR, the Contractor shall notify the
RCO/OO0 of the action and that the task order is ready for close-out. The Contractor shall submit
via electronic certification to the RCO/OO that all documents have been scanned or uploaded
into G-REX or other systems.

C.4.4. STRATEGIC PARTNERSHIP

The intent of Strategic Partnership is to leverage the private sector innovation in strategic
market analysis.

C.4.4.1. Strategic Planning

In some markets, the government may share portfolio information with the contractor. If the
contractor has specific information regarding changes in market conditions, renegotiation
opportunities, or changes in ownership rights within the shared portfolio, the Government may
ask for access to this information. For example, the Contractor may provide a high level
analysis of the market status, including market indicators, evaluation of the debt market to allow
the Government opportunities to restructure leases, research markets per the list of GSA leases
provided to notify the Government of owner debt stress, and present options for renegotiation of
terms (length of firm term and soft term) as well as estimated rental rates and any other
concessions that might be achieved with renegotiation. The Contractor will inform the region of
the timeframe for submitting the information.

Markets to which Strategic Planning Services will likely be requested include but are not limited
to the following locations:

o NCR - Washington D.C.;

o Region 1: Boston, MA (Cambridge, downtown, suburban); Hartford, CT; Fairfield
County, CT; New Haven, CT
Region 2: New York, NY

o Region 3: Philadelphia, PA; Pittsburgh, PA; Harrisburg, PA; Allentown, PA,
Baltimore, MD; Hampton Roads/Norfolk, VA; Richmond, VA, Annapolis, MD;

o Regqion 4: Atlanta, GA; FL: Broward County, Fort Lauderdale, Fort Myers,
Jacksonville, Miami, Orlando, Palm Beach, Sarasota, Tampa Bay; Charlotte, NC;
Greensboro, NC; Raleigh, NC; Townsville, NC;
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o Region 5: Chicago, IL; Indianapolis, IN; Cleveland, OH; Detroit, Ml; Grand

Rapids, MI; Lansing, MI; Omaha, NE; Akron, OH; Cincinnati, OH; Cleveland, OH;

Columbus, OH; Toledo, OH; Milwaukee, WI;

Region 6: Kansas City, MO; St Louis, MO;

Region 7: Austin, TX; Fort Worth, TX; Dallas, TX; El Paso, TX; Albuguerque, NM;

Oklahoma City, OK; Tulsa, OK

Region 8: Denver, CO; Salt Lake City, UT

o Region 9: Phoenix, AZ; Tucson, AZ; CA: Bakersfield, Central Valley, Contra
Costa County, Island Empire, Los Angeles, Oakland, Orange County, Riverside,
Sacramento, San Diego, San Francisco, San Gabriel Valley, San Jose, Silicon
Valley/San Jose; Reno, NV; Las Vegas, NV

o Region 10: Seattle, WA; Portland, OR

o O

There is no guarantee of a task order for this information. If a lease action is pursued as a result
of this analysis, a separate task order may be issued in accordance with the ordering
procedures set forth in the scope of work in Section F

C.4.4.2. Market Data

Occasionally, the Government has a need for limited market data that real estate firms typically
provide to clients at no cost. These requests may only originate from the NPM. Within 30 days
of the request, each Contractor shall provide the following types of market data to the NPM:

1. Summary market information, such as:

(a) Number of buildings and total square footage by type of space and buildings
available for a tenant agency’s intended use.

(b) Specific class vacancy rate.

(c) Typical market concessions, tenant work letters, tenant services and building
common area factors, where applicable.

(d) Estimated per rentable square foot costs for operating expenses and property taxes.
(e) Asking rental rate per rentable SF and per ANSI BOMA Office area SF.

2. The Contractor shall provide a range of market rental rates, broken down by components, for
each applicable class of buildings for which information is provided in 1 above. Comparable
leases obtained as part of the market analysis shall substantiate the rental ranges quoted.
Components of the analysis shall include:

(a) Base rent (e.g., recovery of investment on ownership costs of land, building,
financing plus profit).

(b) Space build-out cost amortized over lease term.

(c) Lessor provided Tl as part of base rent for the market.
(d) Operating costs.

(e) Other costs not included in lease.

3. If it is not possible to provide comparable data on at least three buildings, the Contractor shall
provide a written explanation of the market conditions preventing the collection of the required
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data. Some variation to the above data may be requested by the NPM as the specific need
dictates. There is no guarantee of a task order for performing this service.

C.5. DISPUTES, PROTESTS, CLAIMS AND APPEALS, CONGRESSIONAL
INQUIRIES AND FREEDOM OF INFORMATION ACT (FOIA) INQUIRIES

1. Asdirected by the COR, the Contractor shall provide all necessary services to address
any issues related to disputes, protests, claims, appeals, congressional inquiries,
subpoenas, and FOIAs for any tasks they have performed. The Government will not
reimburse the Contractor for these services.

2. The Contractor shall not contact GSA Legal Counsel directly to discuss the above
issues. All coordination with GSA Legal Counsel will be handled by the COR or RCO.
The Contractor shall respond to requests for information from GSA either verbally or in
writing as requested and within the timeframe requested.

C.5.1. Disputes/Protests

If a protest is filed on a lease acquisition where services were performed by the Contractor
(whether filed with GSA, the Government Accountability Office (GAO), or a court of jurisdiction),
the Contractor shall:

1. Asdirected by the COR, prepare and submit documents required to adequately
address the issues raised in the protest. Documentation may include, but is not
limited to, Contracting Officer's Statement of Fact and Position, or a Findings and
Determination to authorize contract award and performance.

Assemble a protest file in accordance with FAR 33.1.

Participate as fact witness in meetings, alternative dispute resolutions, depositions,
hearings or trials related to the lease acquisition as may be required by the
Government.

w N

C.5.2. Claims/Appeals

If a claim is filed by a lessor on a lease awarded by GSA as a result of a task order issued under
this contract, the Contractor shall:

1. Submit for the signature of the COR, a Contracting Officer’s Final Decision memo
with all related supporting documentation.

2. Assemble a claim file in accordance with FAR 33.2.

3. Participate as fact withesses in meetings, alternative dispute resolutions,
depositions, hearings or trials related to the lease as may be required by the
Government.

C.5.3. FOIA/Congressional/Other Inquiries

Prior to completion of a task order, the Contractor shall, as requested by the COR, provide input
concerning FOIA requests, subpoenas, Congressional inquiries, or other similar requests for
information.

C.6. REPORTS

1. The Contractor shall provide monthly project status reports to regional program officials.
The NCO will determine the format and content after award which will be consistent for all
regions.
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2. The Contractor shall provide monthly and bi-annual status reports to the National Program
Officials. The NCO will determine the format and content after award.

3. Identify any services provided for disputes, protests, FOIA, subpoenas, Congressional or
other inquiries, and requests for market data. Identify the Region requesting the information
and if the information or service is related to a task order or lease include the task order
number and lease number.

4. Other necessary reports or deliverables for management of this contract, such as, HSPD-
12, FISMA, and Security, included in the solicitation not identified in this section, will be
identified by the National Contracting Officer with appropriate format and frequency after
award.

5. In addition to the eSRS reports required by FAR 52.219-9, submit a Supplemental
Quarterly Subcontracting Report to the NCO. The report shall be submitted in the format
provided by the NCO following award and shall include, at a minimum, the information
outlined below:

a) Subcontractor NAICS Classification for all work assigned to Subcontractors;

b) Technical area of work assigned (ie,market survey, post award services);

¢) Amount and percentage of aggregate lease value of monies projected for
assigned subcontracting work; and

d) Actual monies paid out to subcontractor by NAICS code.

C.7. QUALITY CONTROL REQUIREMENTS

The Contractor is responsible for quality control as defined in their approved Implementation
Plan for meeting the minimum acceptable standards under Section C.9, for all services provided
under the contract. Inspection by the Government does not relieve the Contractor of this
responsibility. The Implementation Plan submitted and accepted by the NCO is incorporated
into and becomes a part of this contract. Revisions or changes to the Implementation Plan must
be submitted and approved by the NCO.

C.8. QUALITY ASSURANCE BY THE GOVERNMENT

The National Contracting Officer will evaluate the Contractor’s performance on an annual basis
by inputting data into Contractor Performance Assessment Reporting System (CPARS). The
following areas will be assessed: Document Quality, Personnel Technical Quality, Cost Control,
Timeliness, Business Relations, and Small Business Subcontracting

In order to assess these areas, input at the task level will be obtained from individual CORs.
CORs will evaluate task-level performance at various milestones during the lease acquisition
process, varying based on the specific service ordered. Evaluations will be completed by the
COR for each task as follows:

Module 1 - Deluxe Acquisition Services
Milestone A: Requirements Development
Milestone B: Lease Acquisition
Milestone C: Post Award Services

Module 2 - Programming and Acquisition Services

Milestone A: Requirements Development
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Milestone B: Lease Acquisition
Module 3 - Occupancy Services
Milestone A: Lease Acquisition
Milestone B: Post Award Services
Module 4 - Lease Acquisition
Milestone A: Lease Acquisition
Module 5 - Limited Value Leases
Milestone A: Requirements Development, if applicable
Milestone B: Lease Award
Milestone C: Post Award Services, if applicable
Module 6 — Lease Extensions
Final Evaluation

An annual evaluation will be generated for COR completion and Contractor review every 12
months until the task order is closed out. An interim evaluation will also be required in the event
that a project changes CORs between milestones.

In assessing performance, the National Contracting Officer will also consider the Contractor’s
ability to meet GSA’s Bullseye Measure as well as observations of the Contractor’s
performance, made by the Regional Program Officials and the National Program Officials.

C.9. MINIMUM CONTRACT QUALITY STANDARDS

The Government will evaluate the Contractor’s performance as Unsatisfactory, Marginal,
Satisfactory, Very Good, or Exceptional in the contract’s minimum performance standards for
each of the following performance criteria.

Document Quality

Document Quality considers the degree to which documents submitted by the Contractor are
complete, accurate, neat, and comply with applicable regulations and policy.

Minimum performance standard for Document Quality: Documents generally require one or two
revisions before a final draft is considered acceptable by the COR. Errors are generally minor in
nature. Final drafts of documents are accurate in content.

Personnel Technical Quality

Personnel Technical Quality considers the Contractor's demonstration of knowledge pertaining
to laws, statutes, regulations, Executive Orders, leasing process, policies, local markets, and
scope of work terms. It also considers the Contractor’s ability to maximize competition when
possible and to provide valuable business guidance to the Government.

Minimum performance standard for Personnel Technical Quality: Broker demonstrates a
working knowledge of the Federal leasing process. COR must provide occasional technical
direction, but the broker executes the COR’s direction accurately.
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Cost Control

Cost Control considers the Contractor’s ability to generate meaningful negotiation objectives
and negotiate favorable lease terms and rates.

The minimum performance standard for Cost Control: Negotiation Objectives shall be based on
market comparables. Lease negotiations shall result in a rental rate within the stated negotiation
objective range for the market. Negotiated lease rates must be substantiated by supporting
documentation. The Contractor negotiates Tl change order prices upon COR’s direction.

Timeliness

Timeliness considers the Contractor’s ability to perform services and deliver documents in
accordance with timeframes that have been established in collaboration with the COR or as
stated in the scope of work, where applicable.

Minimum performance standard for Timeliness: Contractor generally delivers in accordance with
the timeframes agreed upon by the COR. While there may be some occasional delays on the
Contractor’s part, the major project milestones are delivered on time. The Contractor provides
status and schedule updates when requested by the COR. The Contractor responds to COR
within reasonable periods of time.

Business Relations

Business Relations considers the Contractor’s ability to represent GSA in a professional
manner, establish and maintain collaborative working relationships with team members, and
comply with GSA Standards of Conduct identified in Section H.

Minimum performance standard for Business Relations: Contractor maintains a professional
demeanor. Contractor’s interactions are generally positive and constructive.

C.9.1. Performance Criteria

1. Performance of most services will result in a lease contract for the Federal Government.
Those services must be in compliance with applicable laws, regulations, Executive Orders, and
policies listed, and any new laws or regulations that may become effective during the terms of
this contract and with the terms and conditions of the contract to be acceptable to the
Government. Services and submissions will be inspected and accepted by the COR at stages
determined in the general work description for all tasks. The purpose of inspection is to
determine technical compliance with applicable laws, regulations, Executive Orders and policies
along with any other contract requirement. The task will be identified in this statement of work
and further described in the Leasing Desk Guide and GREX (or other such systems). The COR
will evaluate compliance with technical requirements. Services not performed in accordance
with applicable laws regulations, Executive Orders, policies and the terms of this contract will
not be considered acceptable. Evaluations will be provided at the specified milestones based on
the Task awarded.

2. In addition to acceptance at the task order level, certain quality standards apply to
deliverables at the National, Zonal, and Regional program level as defined in this section.

C.9.1.1 Task Order Performance Criteria

Definitions set forth are intended to be the minimum level of acceptable performance.
Performance exceeding the definitions below will be evaluated appropriately. The Government
will evaluate the Contractor based on the ability to do the following:
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C.9.1.1.1. Quality
C.9.1.1.1.1 Document Quality:

1. Submit documents that are complete, accurate and neat and meet generally accepted
standards in accordance with the laws, statutes, regulations, Executive Orders and local market
conditions using correct grammar and appropriate language without gross errors,
inconsistencies, omissions, or inaccuracies.

2. Submit Lease file documents filed and tabbed in accordance with the Lease File Checklist,
and set up in the folders/format specified by the Region who placed the task order. Filing
conventions may vary from Region to Region.

C.9.1.1.1.2. Personnel Technical Quality

1. Demonstrate knowledge of laws, statutes, regulations, Executive Orders, policies, local
markets, and contract terms through the process and documentation in the preparation and
completion of a lease, an LA, and all associated documents required for the actions taken by
the Government.

2. Demonstrate knowledge of the Federal Leasing process by producing a lease with all the
necessary file documentation, organization, content, accuracy and completeness required by
law, regulation and policy.

3. Offer Market Expertise by providing innovative or alternative business solutions in the course
of projects.

4. Demonstrate knowledge of the local market with Contractor efforts resulting in adequate
competition as applicable.

5. ldentify and propose solutions for issues that may arise throughout the lease procurement
process to the COR or other appropriate personnel. (e.g. Safety, legal, regulatory)

C.9.1.1.1.3. Cost Control

1. Use of the Market Analysis to establish a market range at the beginning of the project to
support and define necessary cost elements included in the asking rates. (e.g., Tl, security,
operations costs, market commissions yielding rent credits for benefit of the Government, etc.)

2. Communicate in writing to the COR the impact of market changes as the procurement
progresses.

3. Areview of the Bullseye report for those Reis markets where the report is available and
outline the appropriate strategy to achieve the established target.

4. Demonstrates ability to exceed established targets (e.g. Bullseye and established Negotiation
Objectives.

C.9.1.1.1.4. Timeliness

1. Required deliverables are submitted in accordance with the COR approved project schedule,
approved project timeframes, or as stated in the Task Order.

2. Communicate delays (excusable or otherwise) to the COR and RCO or OO with explanations
as to why the delay is occurring and the impact of the delay on the project schedule.

43


http://www.gsa.gov/portal/content/168199
http://www.gsa.gov/portal/content/168199
http://www.gsa.gov/portal/content/168199

Sol. GS-00-P-15-BQ-D-7002

3. Revising the project schedule as necessary to keep all parties apprised of project status.
C.9.1.1.1.5. Business Relations

The Contractor will represent GSA at all times in a professional manner in dealing with all
parties and will comply with GSA Standards of Conduct identified in Section H to achieve an
acceptable solution for all parties.

C.9.2. CONTRACT PROGRAM LEVEL PERFORMANCE CRITERIA (NPM, NCO,
RPM, RCO/O0)

The following criteria will be used to perform interim evaluations at the regional and national
level and provided to the Contractor in accordance with Contract C.10 Contractor Assessment
Report System (CPARS).

C.9.2.1. Quality

1. The Contractor employs qualified, trained personnel with a thorough understanding of the
Contract and the GSA Lease Acquisition requirements and associated regulations to perform
services under the terms of this contract.

2. The monthly reports required in Section C.6 are submitted not later than the stated due date
with all fields completed accurately reflecting the most current information on the task order and
lease documents as of the last day of the reporting month.

3. The Quality Control Plan is implemented to prevent errors in the lease process and to
documents prepared in the field as required under Section C, as well as reports and other
documents submitted to the National and Regional Program Officials.

4. Administrative submissions, such as conflict of interest, nondisclosure statements, reports,
etc. were submitted timely, were complete, accurate, and in compliance with contract
requirements.

5. Assistance with requests for services in connection with protests, claims, inquiries, and
market analysis data were performed within timeframes requested and submissions were
complete and accurate.

6. The Contractor works with program officials to identify obstacles and barriers to contract
performance and lease processes and strategies to mitigate them; and proposes creative
business solutions to improve execution of the lease program during the course of the contract.
This may be at the regional or national level and should be reported to the national office if this
occurs at the regional level.

C.9.2.2. Cost Control

The Contractor achieves Lease rates at the aggregate level that assist GSA in meeting its
Bullseye target at both National and Regional levels.

The Contractor achieves a market rate commission within the estimated range that affords the
Government a rent credit.

C.9.2.3. Timeliness

1. The Contractor responds to communication from regional and national program officials in
accordance with response times as identified in Section C.4.1.2.
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2. Monthly reports are submitted in accordance with Section C.6.

3. Administrative submissions (e.g. conflict of interest, nondisclosure statements, reports, etc.)
were submitted in a timely manner, were complete, accurate, and in compliance with contract
requirements.

4. Assistance with requests for services in connection with protests, claims, inquiries, and
market analysis data were performed within timeframes requested and submissions were
complete and accurate.

5. C.9.2.4. Business Relations

1. The Contractor maintains a professional relationship with Regional and National Program
Officials, as well as all other parties involved in a lease transaction or any other task required by
the contract.

2. The Contractor complies with GSA Standards of Conduct identified in Section H to achieve
an acceptable solution for all parties.

3. The Contractor partners with and assists in strategic planning in support of the GSA Office of
Real Estate Acquisition when requested or otherwise offers potential improvements.

C.9.2.5. Compliance with Subcontracting Plans

1. Subcontracting plans will be reviewed by the NCO to determine if the Contractor is making a
good faith effort to comply with their approved plan. In accordance with FAR Clause 52.219-16
Liguidated Damages - Subcontracting Plan, failure to make a good faith effort to comply with
subcontracting plans may result in liquidated damages or other remedies available in the
contract.

2. Subcontracting plans were based on estimated commissions (revenues). Plans will be
monitored based on actual revenues to see if the percentages proposed in the subcontracting
plan for the designated categories have been met.

C.10. CONTRACTOR PERFORMANCE ASSESSMENT REPORTS SYSTEM
(CPARS)

Performance data related to quality, cost control, timeliness of performance, business relations,
subcontracts, key personnel, compliance with subcontracting plans, and customer satisfaction
will be entered annually at the end of each contract performance period into CPARS.

Contractors will receive access via email and is provided an opportunity to submit comments
when performance data concerning a Contractor’s firm is posted. Data from this system is
transmitted to the Past Performance Information Retrieval System (PPIRS) which is accessible
Government-wide to Federal Contracting Officers who evaluate Contractor past performance
prior to the award of a contract. Unsatisfactory performance on this contract could have an
adverse impact on the award of other Government contracts.
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GSA Leasing Support Services
Section D
PACKAGING AND MARKING

D.1. PAYMENT OF POSTAGE AND FEES

The Contractor shall pay all postage and fees related to contract services performed.

The Contractor is not required to use express mail as long as they can meet required
submission dates using regular mail.

D.2. MARKING

1. All correspondence, including emails, shall include the Contract Number and
Task Order Number, and REXUS Project number if relevant.

2. All documents prepared by the Contractor for signature by a GSA official must be
prepared on GSA letterhead.

3. In accordance with FAR 37.114(c) all documents prepared by the Contractor
must be marked to indicate the Contractor prepared them.

D.3. SOFTWARE REQUIREMENTS

The Contractor shall submit data to the Government using the Microsoft Office Suite,
specifically, Word, Excel or Adobe Portable Document Format, (PDF) when requested.
Documents must be prepared using the most current publicly available version of the above
listed software or one release prior, provided it is compatible with the current version of
each used by the Public Buildings Service.

D.4. ENCRYPTION REQUIREMENTS FOR EMAILING OF BUILDING

DRAWING FILES

Building drawing files may NOT be transmitted via email unless encrypted in accordance
with GSA procedures. General procedures for handling Sensitive but Unclassified
Information and GSA encryption procedures are contained in GSA policy and guidance
contained in Exhibit 2. Additional information will be provided after award.
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GSA Leasing Support Services
Section E
INSPECTION AND ACCEPTANCE

E.1. GENERAL

Contractors are responsible for their own quality control including the day-to-day
inspection and monitoring of all work performed to ensure compliance with the
contract requirements.

Services must be in compliance with contract requirements including applicable laws
and regulations and submissions must be complete, accurate, and professionally
prepared prior to acceptance by the Government.

The COR designated for a task order will perform inspection and acceptance of
services for the Government for Task Order deliverables on the individual project
assigned to that COR. The COR for the IDIQ contract (NCOR) will perform inspection
and acceptance of services and deliverables at the national level. This includes any
reports the Contractor is required to submit and market data or strategic planning
information submitted by the Contractor. Regional Program Managers will also perform
inspection and acceptance of services at the regional program level as required by an
individual task order.

E.2. 52.246-4 INSPECTION OF SERVICES—FIXED PRICE (AUG 1996)
DEVIATION

A.

Definitions. "Services," as used in this clause, includes services performed,
workmanship, and material furnished or utilized in the performance of
services.

The Contractor shall provide and maintain an inspection system acceptable
to the Government covering the services under this contract. Complete
records of all inspection work performed by the Contractor shall be
maintained and made available to the Government during contract
performance and for as long afterwards as the contract requires.

The Government has the right to inspect and test all services called for by
the contract, to the extent practicable at all times and places during the term
of the contract. The Government shall perform inspections and tests in a
manner that will not unduly delay the work.

If the Government performs inspections or tests on the premises of the
Contractor or a subcontractor, the Contractor shall furnish, and shall require
subcontractors to furnish, at no increase in contract price, all reasonable
facilities and assistance for the safe and convenient performance of these
duties.

If any of the services do not conform to contract requirements, the
Government may require the Contractor to perform the services again in
conformity with contract requirements, at no increase in contract amount.
When the defects in services cannot be corrected by reperformance, the
Government may (1) require the Contractor to take necessary action to
ensure that future performance conforms to contract requirements and (2)
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reduce the contract price (Contractor’'s Commission) to reflect the
reduced value of the services performed.

F. If the Contractor fails to promptly perform the services again or to take the
necessary action to ensure future performance in conformity with contract
requirements, the Government may (1) by contract or otherwise, perform the
services and charge to the Contractor any cost incurred by the Government
that is directly related to the performance of such service or (2) terminate the
contract for default. (End of clause)
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GSA Leasing Support Services
Section F
DELIVERY AND PERFORMANCE

F.1. PLACE OF PERFORMANCE

Each contract will be performed in the geographic coverage area of the particular zone in which
it was awarded. GSA intends to award two contracts (each) in the following zones: Northern
Service Area (Zone 1), Southern Service Area (Zone 2), and Western Service Area (Zone 3).
GSA intends to award three contracts in the National Capital Service Area (Zone 4).

F.2. TERM OF CONTRACT

The performance period of this contract is one year with four one-year option periods. Exercise
of an option is a unilateral right of the Government.

F.3. ORDERING PROCEDURES

Task orders may be placed for individual lease transactions or a group of task orders may be
placed with one broker. For example, a group of task orders may be for some or all of a
particular agency's requirements, a group in a particular area, or as part of a multi-agency
requirement.

Except as provided in paragraph (4) below, each contractor will be provided a fair opportunity to
be considered for task order awards, in their respective awarded Zone(s), estimated to yield a
net commission to the contractor in excess of $3,000.

(1) For task orders or a group of task orders estimated to yield a net commission to the
contractor of $3,000 or less, the selection of a contractor within the zone will be at the discretion
of the Ordering Official.

(2)(a) For task orders or a group of task orders estimated to yield a net commission to the
contractor in excess of $3,000, but less than $150,000.00, all contractors within the zone will be
provided a fair opportunity to be considered based on price (in accordance with the contractor’'s
awarded pricing structure as applied to the Module covered by the task order) and one, or
more, or all of the following:

1. Past performance on earlier orders under the contract, including quality,
timeliness, and cost control. Until a record of past performance under the
contract is established, a contractor's past performance as evaluated
during this procurement may be utilized, as well as a contractor's
performance on other broker assignments of similar character to the
given task order, including performance under predecessor GSA National
Broker Contracts, if applicable. The Ordering Official may consider the
Contractor's past performance on both an aggregate zonal level and on a
regional level, where available, when placing orders;

2. Contractor’s specialized knowledge, experience, or capability, based on
the specific requiring need;

3. The Contractor has earned a Best Value Commission in the previous
rating period.
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(b) At the discretion of the Ordering Official, contractors may be requested to provide
additional information and quotes in order to assist the Government in making fair
opportunity determinations.

(c) Past performance will be considered significantly more important than price

(3)(a) For task orders or a group of task orders estimated to yield a net commission in
excess of $150,000.00, all contractors in the zone will be provided a fair opportunity to
compete for award of the task order. In such cases, each contractor will be provided, at a
minimum,

1. A notice of the task order that includes a statement of the agency's
requirements;

The response period; and

The significant factors and subfactors, including price, which the
agency will consider in evaluating task order proposals, and their
relative importance, including the basis for award of the task order.

w N

(b) Post award debriefings will be provided upon request for task orders or groups of task
orders with an estimated net commission equal to or in excess of $5,000,000.00

(4) The fair opportunity procedures described above shall not apply when one of the
following exceptions apply:

a. The agency need for the supplies or services is so urgent that providing a fair
opportunity would result in unacceptable delays;

b. Only one contractor is capable of providing the supplies or services required at the
level of quality required because the supplies or services ordered are unique or
highly specialized;

c. The order must be issued on a sole-source basis in the interest of economy and
efficiency because it is a logical follow-on to an order already issued under the
contract, provided that all awardees were given a fair opportunity to be considered
for the original order; or

d. Itis necessary to place an order to satisfy a minimum guarantee.

(5) Contractors shall accept only written task orders issued on a GSA Form 300 by a Regional
Contracting Officer/Ordering Official authorized by the National Contracting

Officer. Performance of any services for the Government, which have not been ordered in
accordance with the terms and conditions of this contract, may result in Contractor
performance of work with no compensation. Task orders may be issued by facsimile or by
electronic commerce methods.

(6) The Contractor must inform the Regional Contracting Officer/Ordering Official (RCO/OO) in
writing not later than three working days following the receipt of a task order whether a conflict
of interest exists. Task orders must be accepted.

The Contractor shall submit corporate and individual conflict of interest and nondisclosure
statements, Exhibits 5A and B to the Regional Contracting Officer/Ordering Official Ae not
later than five working days after receipt of a task order for Contractor or subcontract
personnel who will perform services in connection with the task order. If multiple personnel
will be involved in performing services in connection with the task order, the services to be

Amendment 2
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performed by each person shall be identified as well as the person who has overall
responsibility for the task order. If additional personnel are assigned to the task order at a later
date, a nondisclosure/conflict of interest statement shall be provided to the Regional Contracting
Officer (RCOQ) prior to their starting work on the task order.

If requested by the RCO, the Contractor shall submit documentation demonstrating that
personnel assigned to a task order hold the appropriate state license to perform the services
required by the task order. The COR will contact the Contractor to schedule a date for
orientation no later than three (3) days after submission of a nondisclosure/conflict of interest
statement but will give the Contractor a minimum of four (4) working days to develop the
required Market Analysis for discussion prior to and during the Project Orientation. Conflicts of
interest will be processed under Contract Section H.

(7) The COR will hold an orientation with the Contractor and tenant agency contact prior to
the Contractor starting work on a task order to ensure all parties clearly understand the roles
and responsibilities of each party and to ensure the Contractor clearly understands tenant
agency requirements and concerns. Orientation is normally conducted telephonically. The
Contractor shall document areas discussed at orientation and provide a copy to the COR with
the project schedule.

(8) Only GSA, PBS, and Warranted Contracting Officers with delegated ordering authority
from the NCO may place orders against this contract.

(9) A firm delivery date will be established for each task order. The date shall either be
established prior to award of the task order and included in the task order; or if it is necessary
to establish the required delivery date during orientation after award of the task order, it shall
be established in the approved project schedule. A copy of the approved schedule shall be
provided to the RCO/OO0 after approval by the COR. After COR approval, no changes may be
made to the required delivery date {eceupanecy-date)} unless the task order is modified by the
RCO.

The GSA task order must state the Module being ordered and include a firm required
delivery date (where determined) that must be met by the Contractor.

(10) The GSA Office of Acquisition Palicy (MV) is the GSA Ombbudsman for task order
contracts and shall review complaints about fair opportunity concerns and ensure that
Contractors are afforded the fair opportunity to be considered for task orders issued
consistent with the procedures in the contract. The GSA Ombudsman will exercise
jurisdiction on any matters pertaining to IDIQ contracts awarded by GSA. The Ombudsman
can be reached at the address and phone number below:

GSA Ombudsman (MV)
1800 F Street NW
Washington, DC 20405-0001
PHONE: (202) 501-4770

F.4. PERFORMANCE CRITERIA

Performance criteria are stated in Section C.

Amendment 2
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GSA Leasing Support Services
Section G
CONTRACT ADMINISTRATION DATA

G.1. ROLES AND RESPONSIBILITIES
G.1.1. National Contracting Officer (NCO)

The NCO is the Contracting Officer that has the overall responsibility for administration of the
contracts in their assigned Zones. The NCO alone, without delegation, is authorized to take
action on behalf of the Government to amend, modify, or deviate from the contract terms,
conditions, requirements, specifications, details, and/or delivery schedules; make final decisions
on disputes; terminate the contract for convenience or default; and issue final decisions
regarding contract matters. The NCO may delegate certain other responsibilities to authorized
representatives. The NCO alone may determine to take action impacting the offset to the rent in
accordance with Section E.2.

The GLS National Contracting Officer (NCO) is:
PaulHFergusen Danny Killian

GSA/PBS

Office of Leasing

Center for Real Estate Brokerage Services (PRAA)
1800 F Street NW Room 5248

Washington DC 20405-001

G.1.2. National Program Manager (NPM)

The NPM is the technical expert for matters related to Federal lease acquisition policies and
procedures. The NPM will review regulations and program changes and as necessary submit
requests for contract modifications to the NCO. Authority not delegated to the NPM is reserved
for the NCO. The name and contact information of the NPM will be provided at time of award.

G.1.3. National Contracting Officer’s Representative (NCOR)

The NCOR will be delegated COR responsibilities by the NCO to assist with the administration
of the contract. The NCOR will provide support to the NPM by providing technical expertise for
matters related to Federal lease acquisition policies and procedures. In addition, the NCOR
assures that the contractors meet the performance requirements of the contract in terms of
guality and cost. The NCOR provides technical direction and assistance to the NCO,
contractors, and regional program managers. The NCOR coordinates zonal performance
evaluation data on task orders for the performance period being evaluated and provides an
overall evaluation of contractor compliance with the technical requirements of the contracts for
inclusion in CPARS, the government-wide contractor ratings repository.

G.1.4. Regional Program Manager (RPM)

Each of the eleven GSA PBS Regional Offices will designate a Regional Program Manager
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(RPM) who will be responsible for coordinating regional contract issues and work requirements

primarily with the NCOR. There will be multiple RPM’s per zone. The RPM may be delegated
authority to coordinate regional task order issues with the Contractor and to participate in
Contractor evaluations. The RPM acts as the regional technical authority and contact for the
Contractors. The names and contact information for RPM'’s will be provided after award. An
RPM does not have authority to award, change, or modify the contract or a task order.

G.1.5. Regional Contracting Officer (RCO)

1. The NCO will delegate authority to a warranted service contracting officer from each region to
serve as the RCO. There will be multiple RCO’s per zone. While the RCO does not have
authority to modify the primary contract, they do have full authority to take any contract action
regarding a task order within the limits of their contracting authority. They will delegate certain
responsibilities to CORs for the day-to-day monitoring of Contractor performance. The
designation of an RCO does not preclude the region from having multiple ordering officials
(Contracting Officers) who will award and administer task orders. The RCO for a task order will
approve all task order changes via written task order modification.
2. Responsibilities of the RCO’s include, but are not limited to:
¢ Awarding task orders in accordance with Ordering Procedures in Section F, including
documenting the decision appropriately.
Administering task orders.
Terminating task orders for the convenience of the government.
Terminating task orders for default after coordination with the NCO.
Determining the adequacy of performance by the Contractor in accordance with the
terms and conditions of the contract and with input from the COR.
e Advising the RPM and NCO of performance problems or issues that impact the
administration of the contract as a whole.
¢ Delegating certain contract administration responsibilities to authorized representatives
(COR’s).

G.1.5.1. Ordering Officials (OO)

1. The NCO may delegate authority to a warranted Contracting Officer to serve as an OO. While
the OO does not have authority to modify the primary contract, they do have full authority to
take any contract action regarding a task order within the limits of their contracting authority.
They will delegate certain responsibilities to the COR for the day-to-day monitoring of Contractor
performance. The OO for a task order will approve all task order changes via written task order
modification.

2. Responsibilities of the OO’s include, but are not limited to:
o Awarding task orders in accordance with Ordering Procedures in Section F, including
documenting the decision appropriately.
e Administering task orders.
e Terminating task orders for the convenience of the government. Terminating task orders
for default after coordination with the NCO.

4. Determining the adequacy of performance by the Contractor in accordance with the
terms and conditions of the contract and with input from the COR.
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G.1.6. Contracting Officer Representative (COR)

The COR for a task order is the Lease Contracting Officer (LCO) for any lease award or leasing
action resulting from the issued task order and is GSA’s primary contact with the tenant agency.
A COR will be delegated in writing and named on each task order. The COR is responsible for
the Project orientation with the tenant agency and Contractor, for day-to-day monitoring of
Contractor performance, for inspection, and acceptance of services and submissions, and for
resolving problems and issues within their delegated authority. Responsibilities include
reviewing, inspecting, and accepting deliverables to determine compliance with contract
requirements; ensuring defects or omissions are corrected in said deliverables; conferring with
representatives of the Contractor regarding any problems encountered in the performance of
the work; preparing performance evaluations and discussing them with the Contractor; reporting
performance problems to the Regional Contracting Officer or Ordering Official and accepting
services.

G.1.7. Tenant Agency

The tenant agency is the Federal client for whom leased space is being acquired. The tenant
agency will assign a representative responsible for coordinating the project with GSA. The
Contractor should coordinate with the tenant agency representative only to the extent directed
by the COR. Any issues that may affect schedule, cost, or scope must be directed to and
carefully coordinated with the COR. A tenant agency has no authority to direct Contractor
performance, to change requirements provided to the Contractor by GSA, or to change the
schedule or any other thing that might impact services ordered on a task order. The tenant
agency shall direct requests for changes to the COR who, if appropriate, will submit a request
for a modification of the task order to the Regional Contracting Officer or Ordering Official. If the
tenant agency directly notifies the Contractor of a change in the requirements, the Contractor
shall notify the COR who will coordinate the requested changes with the tenant agency.

G.2. FINANCE DATA — COMMISSIONS AND COMMISSION CREDITS
G.2.1 Commissions

1. The Offeror on the lease contract must include the amount of commission or fee paid to his
agent(s), broker(s), property manager, developer, employee, or any other representative
representing the owner in line 31, column (a) of GSA Form 1217 and the amount of
commission offered to GSA’s broker contractor in column (b) of the same form.

2. When offers in response to an RLP are evaluated as to aspects of reasonableness, the
amount on line 31(b) of GSA Form 1217 (stipulating the amount to be paid to the broker) is
to be evaluated just as any other annual cost on GSA Form 1217. If the amount is
unreasonably low or unreasonably high, it is to be documented in the price negotiation
memorandum along with all other points negotiated.

3. The Contractor will evaluate and negotiate the elements for each deal under the review and
approval of the COR.

4. The Contractor shall document in the Lease:

a. the total dollar value of the Commission,

b. the commission percentage or dollar per square foot (whichever applies), and

c. the total dollar value of the Commission Credit to be applied to shell rent at lease
award. (Reference Exhibit 6 Contractor Commission Agreement Template)

5. If the basis upon which the Commission is calculated changes between lease award and
execution of the Final Lease Amendment, the Contractor shall adjust the Commission and
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the Commission Credit accordingly and document such adjustment in the Final Lease
Amendment as defined by the contract.

6. The Contractor shall receive the portion of the Commission allocated in accordance with the
awarded task order when applicable. Prior to lease award, the COR will determine whether
the broker has earned the Best Value Commission or Standard Commission. The Best
Value Commission will only be earned where the financial terms of the successful lease
offer, including the Best Value Commission and corresponding Commission Credit, is less
than the present value cost of the estimated market lease (established through either
Bullseye Report or the market midpoint as established by the COR) and the Contractor
receives a Level 4 (Very Good) or better performance rating in all rating criteria for the
previous rating period. If the Contractor does not meet the established criteria to earn the
Best Value Commission after assessment, the Contractor shall receive the Standard
Commission.

7. The Commission negotiated for a lease acquisition by the Contractor shall be based on a
lease term not to exceed the firm term of the lease. Commissions will not be negotiated or
collected on option periods of lease terms beyond the firm term.

8. If the Contractor collects a Commission from a lessor or other party and does not complete
all services required by the Contract for satisfactory performance of the task order, the task
order and/or contract may be terminated for default and the Contractor may be liable for a
reduction in the Commission amount in whole or in part and any other damages to the
Government.

G.2.2. Application of Commission Credits to the Lease

1. The Contractor shall have the Lessor credit to the lease transaction the Commission Credit
to the shell rent as set forth in Section B.

2. However the Commission is negotiated between the successful offeror and broker is how
the Commission and Commission Credit should be documented in the commission
agreement and lease agreement.

3. Commission Credits will be evaluated when evaluating offers. In the Present Value Analysis
credits will be reflected as a reduction to the shell rent applied as a one-time lump sum
rental deduction or if the rental credit exceeds the monthly shell rental amount, the credit
shall be applied in the shortest time period possible, in equal monthly amounts.

G.2.3. Termination of Lease Acquisition Task Order Prior to Completion

In the event a task order is terminated for the convenience of the Government or for default prior
to award of a lease, the Government will not reimburse the Contractor for any costs associated
with the task order.

G.2.4. Submission of Subcontracting Reports

1. For Offerors that are submitting a proposal in response to this solicitation (other than small
business concerns) the subcontracting plan and goals for award to Small Disadvantaged
Business (SDB) concerns will become a part of the contract.

2. The required subcontracting plan must be submitted and approved prior to award of a
contract.

3. All targets for SDB patrticipation, expressed as dollars and percentages of total contract value,
in each authorized NAICS Industry Subsector, and a total target for SDB participation by the
Contractor. As a reminder any substitutions of other than listed SDB patrticipation targets
requires notification to the contracting officer.
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4. Contractors shall utilize the Electronic SubContractor Reporting System (eSRS)

5. In accordance with FAR clause 52-219-9, (j) (1) Small Business Subcontracting Plan, reports
must be submitted by the dates specified at end of each reporting period in the eSRS system.
6. FAR Clause 52.219-25 requires that all Contractors (Small and Other than Small) shall
submit reports at the end of each contract performance period. SDB participation by the
Contractor, including joint venture partners, and team members, and a total target for SDB
participation by subcontractors targets shall be incorporated into, and become part of, any
resulting contract.
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GSA Leasing Support Services
Section H
SPECIAL CONTRACT REQUIREMENTS

H.1. QUALIFICATION REQUIREMENTS FOR CONTRACTOR’S FIRM

1. Contractor firms shall have a minimum of three years commercial real estate experience
providing services in for the areas covered by the zones for which they will be submitting a
proposal. Provided services should include lease acquisition services, such as performing
market surveys, negotiating lease transactions, and preparing lease contract documents, in
a geographic area similar to that required by this solicitation (zonal services in both rural and
urban areas). Contract firms must demonstrate experience with managing a minimum of 50
full lease acquisitions over a five-year period.

2. Contractor must also demonstrate government lease project experience similar to the
governmental high to moderate value lease projects described in this solicitation.

3. All Contractors are required to have licenses required by States, local, or other governing
laws or regulations necessary to perform all contract services, including collecting
commissions and crediting a percentage of the commission to the shell rent of a lease
transaction.

4. All Contractors must complete and provide to the NCO a copy of the “Confidential
Agreement Information” form (Exhibit 12), prior to receiving access to GREX or other
Government controlled databases.

H.2. LOCATION OF CONTRACTOR’S OFFICERS

Please reference C.4.1.2 Contractor Office Location and Response Times.
H.3. PERSONNEL

H.3.1. Availability
Contractor personnel assigned to a task order shall be available during the Normal Regional
Office Work hours, as described in Section C, where a task order is being performed.

H.3.2. Identification

In accordance with FAR 37.114(c) Contractor personnel who attend meetings or work in
situations where their actions could be construed as acts of Government officials must be
clearly identified as Contractor personnel.

H.3.3. Security Requirements and Personal Identity Verification Procedures (Non
Classified Contract

Security requirements for this contract are significant and require time and effort to comply and
be processed. As these requirements are subject to change by issuance of Statute or Executive
Order, the methodology for application and processing will be provided at time of award. If
changes occur during the term of the contract a modification will not be required. Contractors
will be notified by the NCO in writing. See Exhibit 13 for current procedures concerning GREX
Access Procedures.
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H.3.4. Security Language for IT Acquisition Efforts

H.3.4.1. Required Policies and Regulations for GSA Contracts

Contractors entering into an agreement for services to the General Services
Administration (GSA) and/or its Federal customers shall be contractually subject to all
GSA and Federal IT Security standards, policies, and reporting requirements. The
contractor shall meet and comply with all GSA IT Security Policies and all applicable
GSA and NIST standards and guidelines, other Government-wide laws and regulations
for protection and security of Information Technology.

All GSA contractors must comply with the GSA policies below (these documents are alll
referenced within the GSA IT Security Policy).

O
@)

O O O O O o

O

GSA Information Technology (IT) Security Policy, CIO P 2100.1.

GSA Order CIO P 2181.1 “GSA HSPD-12 Personal Identity Verification and
Credentialing Handbook”, dated October 20, 2008.

GSA Order CIO 2104.1, “GSA Information Technology (IT) General Rules of
Behavior”, dated July 3, 2003.

GSA Order CPO 1878.1, “GSA Privacy Act Program”, dated September 2, 2014.
GSA IT Security Procedural Guide 04-26, “FISMA Implementation”.”
GSA IT Security Procedural Guide 06-29, “Contingency Plan Testing”.”
GSA IT Security Procedural Guide 06-30, “Managing Enterprise Risk.”
GSA IT Security Procedural Guide 08-39, “FY 15 IT Security Program
Management Implementation Plan.”

GSA IT Security Procedural Guide 09-44, “Plan of Action and Milestones
(POA&M).”

Contractors are also required to comply with Federal Information Processing Standards
(FIPS), the “Special Publications 800 series” guidelines published by NIST, and the
requirements of FISMA.

O
O

Federal Information Security Management Act (FISMA) of 2002.

Clinger-Cohen Act of 1996 also known as the “Information Technology
Management Reform Act of 1996.”

Privacy Act of 1974 (5 U.S.C. § 552a).

Homeland Security Presidential Directive (HSPD-12), “Policy for a Common
Identification Standard for Federal Employees and Contractors”, August 27,
2004.

Office of Management and Budget (OMB) Circular A-130, “Management of
Federal Information Resources”, and Appendix lll, “Security of Federal
Automated Information Systems”, as amended.

OMB Memorandum M-04-04, “E-Authentication Guidance for Federal Agencies.”
FIPS PUB 199, “Standards for Security Categorization of Federal Information
and Information Systems.”

FIPS PUB 200, “Minimum Security Requirements for Federal Information and
Information Systems.”

FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.”

NIST Special Publication 800-18 Rev 1, “Guide for Developing Security Plans for
Federal Information Systems.”
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o NIST Special Publication 800-30, “Risk Management Guide for Information
Technology Security Risk Assessment Procedures for Information Technology
Systems.”

o NIST Special Publication 800-34, “Contingency Planning Guide for Information
Technology Systems.”

o NIST SP 800-37, Revision 1, “Guide for the Security Certification and
Accreditation of Federal Information Systems.”

o NIST Special Publication 800-47, “Security Guide for Interconnecting Information
Technology Systems.”

o NIST Special Publication 800-53 Revision 4, “Recommended Security Controls
for Federal Information Systems.”

o NIST Special Publication 800-53A, “Guide for Assessing the Security Controls in
Federal Information Systems.”

H.3.4.2. GSA Security Compliance Requirements

FIPS 200, “Minimum Security Requirements for Federal Information and Information
Systems”, is a mandatory federal standard that defines the minimum security
requirements for federal information and information systems in seventeen security-
related areas. Contractor systems supporting GSA must meet the minimum security
requirements through the use of the security controls in accordance with NIST Special
Publication 800-53, Revision 4 (hereafter described as NIST 800-53), and
“‘Recommended Security Controls for Federal Information Systems.

To comply with the federal standard, GSA must determine the security category of the
information and information system in accordance with FIPS 199, “Standards for
Security Categorization of Federal Information and Information Systems”, and then the
contractor shall apply the appropriately tailored set of Low, Moderate, or High impact
baseline security controls in NIST 800-53, as determined by GSA.

NIST 800-53 controls requiring organization-defined parameters (i.e., password change
frequency) shall be consistent with GSA specifications. The GSA-specified control
parameters and supplemental guidance defining more specifically the requirements per
FIPS 199 impact level are provided in Appendix A, of this document.

The Contractor shall use GSA technical guidelines, NIST guidelines, Center for Internet
Security (CIS) guidelines (Level 1), or industry best practice guidelines in hardening their
systems, as deemed appropriate by the Authorizing Official.

H.3.4.3. Assessment and Authorization (A&A) Activities

The implementation of a new Federal Government IT system requires a formal approval
process known as Assessment and Authorization (A&A). NIST Special Publication 800-
37, Revision 1 (hereafter described as NIST 800-37) and GSA IT Security Procedural
Guide 06-30, “Managing Enterprise Risk”, give guidelines for performing the A&A
process. The Contractor system/application must have a valid assessment and
authorization, know as an Authority to Operate (ATO) (signed off by the Federal
government) before going into operation and processing GSA information. The failure to
obtain and maintain a valid ATO will be grounds for termination of the contract. The
system must have a new A&A conducted (and signed off on by the Federal government)
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at least every three (3) years or at the discretion of the Authorizing Official when there is
a significant change to the system'’s security posture. All NIST 800-53 controls must be
tested/assessed every 3 years or as defined by GSA policy.

Assessing the System

1. The Contractor shall comply with Assessment and Authorization (A&A) requirements as
mandated by Federal laws and policies, including making available any documentation,
physical access, and logical access needed to support this requirement. The Level of
Effort for the A&A is based on the System’s NIST Federal Information Processing
Standard (FIPS) Publication 199 categorization. The contractor shall create, maintain
and update the following A&A documentation:

o System Security Plan (SSP) completed in agreement with NIST Special
Publication 800-18, Revision 1. The SSP shall include as appendices required
policies and procedures across 18 control families mandated per FIPS 200, Rules
of Behavior, and Interconnection Agreements (in agreement with NIST Special
Publication 800-47). The SSP shall include as an appendix, a completed GSA
800-53 Control Tailoring worksheet included in Appendix A of this guide. Column
E of the worksheet titled “Contractor Implemented Settings” shall document all
contractor implemented settings that are different from the GSA defined setting
and where the GSA defined setting allows a contractor determined setting).

o Contingency Plan (including Disaster Recovery Plan) completed in agreement with
NIST Special Publication 800-34.

o Contingency Plan Test Report completed in agreement with GSA IT Security
Procedural Guide 06-29, “Contingency Plan Testing.”

o Plan of Actions & Milestones completed in agreement with GSA IT Security
Procedural Guide 09-44, “Plan of Action and Milestones (POA&M).”

o Penetration Test Reports documenting the results of vulnerability analysis and
exploitability of identified vulnerabilities. Note: The penetration testing requirement
applies to all systems categorized by GSA as FIPS 199 Low (Internet Accessible
Systems), Moderate, and High impact information systems. Reference GSA IT
Security Procedural Guide 06-30: “Managing Enterprise Risk”, and 11-51,
Conducting Penetration Test Exercises for penetration testing guidance;

In addition to the above documentation, GSA recommends (not a requirement) the
contractor employ code analysis tools to examine the software for common flaws and
document results in a Code Review Report. The Code Review Report should be
submitted as part of the A&A package. Reference NIST 800-53 control SA-11,
Enhancement 1 for additional details.

2. Information systems must be assessed and authorized every three (3) years or
whenever there is a significant change to the system’s security posture in accordance
with NIST Special Publication 800-37 Revision 1, “Guide for the Security Certification
and Accreditation of Federal Information Systems”, and CIO IT Security 06-30,
“Managing Enterprise Risk .”

3. At the Moderate impact level and higher, the contractor or Government (as determined
in the contract) will be responsible for providing an independent Security
Assessment/Risk Assessment in accordance with GSA IT Security Procedural Guide 06-
30, “Managing Enterprise Risk.”
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4.

If the Government is responsible for providing a Security Assessment/Risk Assessment
and Penetration Test, the Contractor shall allow GSA employees (or GSA designated
third party contractors) to conduct Assessment and Authorization (A&A) activities to
include control reviews in accordance with NIST 800-53/NIST 800-53A and GSA IT
Security Procedural Guide 06-30, “Managing Enterprise Risk”. Review activities include
but are not limited to operating system vulnerability scanning, web application scanning,
and database scanning of applicable systems that support the processing,
transportation, storage, or security of GSA information. This includes the general
support system infrastructure.

Identified gaps between required 800-53 controls and the contractor’s implementation as
documented in the Security Assessment/Risk Assessment report shall be tracked for
mitigation in a Plan of Action and Milestones (POA&M) document completed in
accordance with GSA IT Security Procedural Guide 09-44, “Plan of Action and
Milestones (POA&M).” Depending on the severity of the gaps, the Government may
require them to be remediated before an Authorization to Operate is issued.

The Contractor is responsible for mitigating all security risks found during A&A and
continuous monitoring activities. All high-risk vulnerabilities must be mitigated within 30
days and all moderate risk vulnerabilities must be mitigated within 90 days from the date
vulnerabilities are formally identified. The Government will determine the risk rating of
vulnerabilities.

Authorization of the System

1.

Upon receipt of the documentation (Security Assessment Package, (SAP)) described in
GSA IT Security Procedural Guide 06-30, “Managing Enterprise Risk” and NIST Special
Publication 800-37 as documented above, the GSA Authorizing Official (AO) for the
system (in coordination with the GSA Chief Information Security Officer (CISO), system
Program Manager (PM), Information System Security Manager (ISSM), and Information
System Security Officer (ISSO)) will render an authorization decision to:

o Authorize system operation w/out any restrictions or limitations on it operation;
o Authorize system operation w/ restriction or limitation on its operation, or;
o Not authorize for operation.

The Contractor shall provide access to the Federal Government, or their designee acting
as their agent, when requested, in order to verify compliance with the requirements for
an Information Technology security program. At its option, the Government may choose
to conduct on site surveys. The Contractor shall make appropriate personnel available
for interviews and documentation during this review. If documentation is considered
proprietary or sensitive, these documents may be reviewed on-site under the hosting
Contractor’s supervision.

H.3.4.4. Reporting and Continuous Monitoring

Maintenance of the security authorization to operate will be through continuous

monitoring of security controls of the contractors system and its environment of

operation to determine if the security controls in the information system continue to be

effective over time in light of changes that occur in the system and environment.

Through continuous monitoring, security controls and supporting deliverables are

updated and submitted to GSA per the schedules below. The submitted deliverables (or
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lack thereof) provide a current understanding of the security state and risk posture of the
information systems. They allow GSA authorizing officials to make credible risk-based
decisions regarding the continued operations of the information systems and initiate
appropriate responses as needed when changes occur.

Deliverables to be provided to the GSA COTR/ISSO/ISSM Quarterly
1. Plan of Action & Milestones (POA&M) Update
Reference: NIST 800-53 control CA-5
Contractor shall provide POA&M updates in accordance with requirements and
the schedule set forth in GSA CIO IT Security Procedural Guide 09-44, “Plan of
Action and Milestones.”

2.

Vulnerability Scanning

Reference: NIST 800-53 control RA-5

Contractor shall provide vulnerability scan reports from Web Application,
Database, and Operating System Scans. Scan results shall be managed and
mitigated in Plans of Action and Milestones (POA&Ms) and submitted together
with the quarterly POA&M submission.

Deliverables to be provided to the GSA COTR/ISSO/ISSM Annually

1.

2.

3.

Updated A&A documentation including the System Security Plan and
Contingency Plan

i. System Security Plan

Reference: NIST 800-53 control PL-2

Contractor shall review and update the System Security Plan annually to
ensure the plan is current and accurately described implemented system
controls and reflects changes to the contractor system and its
environment of operation. The System Security Plan must be in
accordance with NIST 800-18, Revision 1, Guide for Developing Security
Plans.

ii. Contingency Plan

Reference: NIST 800-53 control CP-2

Contractor shall provide an annual update to the contingency plan
completed in accordance with NIST 800-34, Contingency Planning Guide.

User Certification/Authorization Review Documents

Reference: NIST 800-53 control AC-2

Contractor shall provide the results of the annual review and validation of
system users’ accounts to ensure the continued need for system access.
The user certification and authorization documents will illustrate the
organization establishes, activates, modifies, reviews, disables, and removes
information system accounts in accordance with documented account
management procedures.

Separation of Duties Matrix

Reference: NIST 800-53 control AC-5

Contractor shall develop and furnish a separation of duties matrix reflecting
proper segregation of duties for IT system maintenance, management, and
development processes. The separation of duties matrix will be updated or
reviewed on an annual basis.
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4. Information Security Awareness and Training Records
Reference: NIST 800-53 control AT-4
Contractor shall provide the results of security awareness (AT-2) and role-
based information security technical training (AT-3). AT-2 requires basic
security awareness training for employees and contractors that support the
operation of the contractor system. AT-3 requires information security
technical training to information system security roles. Training shall be
consistent with the requirements contained in C.F.R. Part 5 Subpart C (5
C.F.R 930.301) and conducted at least annually.

5. Annual FISMA Assessment
Reference: NIST 800-53 control CA-2
Contractor shall deliver the results of the annual FISMA assessment
conducted per GSA CIO IT Security Procedural Guide 04-26, “FISMA
Implementation”. The assessment is completed using the GSA on-line
assessment tool.

6. System(s) Baseline Configuration Standard Document
Reference: NIST 800-53 control CM-2
Contractor shall provide a well defined documented, and up-to-date
specification to which the information system is built.

7. System Configuration Settings
Reference: NIST 800-53 control CM-6
Contractor shall establish and document mandatory configuration settings for
information technology products employed within the information system that
reflects the most restrictive mode consistent with operational requirements.
Configuration settings are the configurable security-related parameters of
information technology products that compose the information system.
Systems should be configured in agreement with GSA technical guidelines,
NIST guidelines, Center for Internet Security guidelines (Level 1), or industry
best practice guidelines in hardening their systems, as deemed appropriate
by the Authorizing Official. System configuration settings will be updated or
reviewed on an annual basis.

8. Configuration Management Plan
Reference: NIST 800-53 control CM-9
Contractor shall provide an annual update to the Configuration Management
Plan for the information system.

9. Contingency Plan Test Report
Reference: NIST 800-53 control CP-4
Contractor shall provide a contingency plan test report completed in
accordance with GSA IT Security Procedural Guide 06-29, “Contingency Plan
Testing.” A continuity test shall be conducted annually prior to mid-July of
each year. The continuity test can be a table top test while the system is at
the “Low Impact” level. The table top test must include Federal and hosting
Contractor representatives. Moderate and High impact systems must
complete a functional exercise at least once every three years.
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10. Incident Response Test Report
Reference: NIST 800-53 control IR-3
Contractor shall provide an incident response plan test report documenting
results of incident reporting process per GSA IT Security Procedural Guide
01-02, “Incident Handling.”

11. Results of Physical Security User Certification/Authorization Review
Reference: NIST 800-53 control PE-2
Contractor shall provide the results of annual reviews and validations of
physical access authorizations to facilities supporting the contractor system
to ensure the continued need for physical access.

12. Results of Review of Physical Access Records
Reference: NIST 800-53 control PE-8
Contractor shall provide the results of annual reviews and validations of
visitor access records to ensure the accuracy and fidelity of collected data.

13. Information System Interconnection Agreements
Reference: NIST 800-53 control CA-3
The contractor shall provide updated Interconnection Security Agreements
(ISA) and supporting Memorandum of Agreement/Understanding (MOA/U),
completed in accordance with NIST 800-47, “Security Guide for Connecting
Information Technology Systems”, for existing and new interconnections. Per
NIST 800-47, an interconnection is the_direct connection of two or more IT
systems for the purpose of sharing data and other information resources
through a pipe, such as ISDN, T1, T3, DS3, VPN, etc. Interconnections
agreements shall be submitted as appendices to the System Security Plan.

14. Rules of Behavior
Reference: NIST 800-53 control PL-4
Contractor shall define and establish Rules of Behavior for information
system users. Rules of Behavior shall be submitted as an appendix to the
System Security Plan.

15. Personnel Screening and Security
Reference: NIST 800-53 control PS-3, NIST 800-53 control PS-7
Contractor shall furnish documentation reflecting favorable adjudication of
background investigations for all personnel (including subcontractors)
supporting the system. Contractors shall comply with GSA order 2100.1 — IT
Security Policy and GSA Order CIO P 2181 — HSPD-12 Personal Identity
Verification and Credentialing Handbook. GSA separates the risk levels for
personnel working on Federal computer systems into three categories: Low
Risk, Moderate Risk, and High Risk.

o Those contract personnel (hereafter known as “Applicant”)
determined to be in a Low Risk position will require a National
Agency Check with Written Inquiries (NACI) investigation.

o Those Applicants determined to be in a Moderate Risk position
will require either a Limited Background Investigation (LBI) or a
Minimum Background Investigation (MBI) based on the
Contracting Officer’s (CO) determination.
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o Those Applicants determined to be in a High Risk position will
require a Background Investigation (BI).

The Contracting Officer, through the Contracting Officer’s Technical
Representative or Program Manager will ensure that a completed Contractor
Information Worksheet (CIW) for each Applicant is forwarded to the Federal
Protective Service (FPS) in accordance with the GSA/FPS Contractor
Suitability and Adjudication Program Implementation Plan dated 20 February
2007. FPS will then contact each Applicant with instructions for completing
required forms and releases for the particular type of personnel investigation
requested.

Applicants will not be reinvestigated if a prior favorable adjudication is on file
with FPS or GSA, there has been less than a one year break in service, and
the position is identified at the same or lower risk level.

Once a favorable FBI Criminal History Check (Fingerprint Check) has been
returned, Applicants may receive a GSA identity credential (if required) and
initial access to GSA information systems. The HSPD-12 Handbook contains
procedures for obtaining identity credentials and access to GSA information
systems as well as procedures to be followed in case of unfavorable
adjudications.

Deliverables to be provided to the GSA COTR/ISSO/ISSM Biennially

1. Policies and Procedures
Contractor shall develop and maintain current the following policies and procedures:

l.
I
1.
V.
V.

VI.
VII.
VIII.
IX.
X.
XI.

XIl.

Access Control Policy and Procedures (NIST 800-53 AC-1)

Security Awareness and Training Policy and Procedures (NIST 800-53 AT-1)
Audit and Accountability Policy and Procedures (NIST 800-53 AU-1)
Identification and Authentication Policy and Procedures (NIST 800-53 IA-1)
Incident Response Policy and Procedures (NIST 800-53 IR-1, reporting
timeframes are documented in GSA CIO IT Security Procedural Guide 01-02,
Incident Handling

System Maintenance Policy and Procedures (NIST 800-53 MA-1)

Media Protection Policy and Procedures (NIST 800-53 MP-1)

Physical and Environmental Policy and Procedures (NIST 800-53 PE-1)
Personnel Security Policy and Procedures (NIST 800-53 PS-1)

System and Information Integrity Policy and Procedures (NIST 800-53 SI-1)
System and Communication Protection Policy and Procedures (NIST 800-53
SC-1)

Key Management Policy (NIST 800-53 SC-12)

H.3.4.5. Additional Stipulations (as applicable)

1. The deliverables identified in section 1.4 shall be labeled “CONTROLLED
UNCLASSIFIED INFORMATION” (CUI) or contractor selected designation per
document sensitivity. External transmission/dissemination of FOUO and CUI to or
from a GSA computer must be encrypted. Certified encryption modules must be
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used in accordance with FIPS PUB 140-2, “Security requirements for Cryptographic
Modules.”

2. Federal Desktop Core Configuration
The Contractor shall certify applications are fully functional and operate correctly as
intended on systems using the Federal Desktop Core Configuration (FDCC). This
includes Internet Explorer 7 configured to operate on Windows. The standard
installation, operation, maintenance, update, and/or patching of software shall not
alter the configuration settings from the approved FDCC configuration. The
information technology should also use the Windows Installer Service for installation
to the default “program files” directory and should be able to silently install and
uninstall. Applications designed for normal end users shall run in the standard user
context without elevated system administration privileges. The contractor shall use
Security Content Automation Protocol (SCAP) validated tools with FDCC Scanner
capability to certify their products operate correctly with FDCC configurations and do
not alter FDCC settings.

3. As prescribed in the Federal Acquisition Regulation (FAR) clause 24.104, if the
system involves the design, development, or operation of a system of records on
individuals, the contractor shall implement requirements in FAR clause 52.224-1,
“Privacy Act Notification” and FAR clause 52.224-2, “Privacy Act.”

4. The Contractor shall cooperate in good faith in defining non-disclosure agreements
that other third parties must sign when acting as the Federal government’s agent.

5. The Government has the right to perform manual or automated audits, scans,
reviews, or other inspections of the vendor’s IT environment being used to provide
or facilitate services for the Government. In accordance with the Federal
Acquisitions Regulations (FAR) clause 52.239-1, the Contractor shall be responsible
for the following privacy and security safeguards:

i.  The Contractor shall not publish or disclose in any manner, without the Task
Ordering Officer’s written consent, the details of any safeguards either
designed or developed by the Contractor under this Task Order or otherwise
provided by the Government. Exception - Disclosure to a Consumer Agency
for purposes of A&A verification. <List any other exceptions as necessary>

ii. Tothe extent required to carry out a program of inspection to safeguard
against threats and hazards to the security, integrity, and confidentiality of
any non-public Government data collected and stored by the Contractor, the
Contractor shall afford the Government logical and physical access to the
Contractor’s facilities, installations, technical capabilities, operations,
documentation, records, and databases within 72 hours of the request.
Automated audits shall include, but are not limited to, the following methods:

o Authenticated and unauthenticated operating system/network
vulnerability scans

o Authenticated and unauthenticated web application vulnerability
scans

o Authenticated and unauthenticated database application vulnerability
scans
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Automated scans can be performed by Government personnel, or agents acting
on behalf of the Government, using Government operated equipment, and
Government specified tools. If the vendor chooses to run its own automated
scans or audits, results from these scans may, at the Government’s discretion,
be accepted in lieu of Government performed vulnerability scans. In these
cases, scanning tools and their configuration shall be approved by the
Government. In addition, the results of vendor-conducted scans shall be
provided, in full, to the Government.

iii.  If new or unanticipated threats or hazards are discovered by either the
Government or the Contractor, or if existing safeguards have ceased to
function, the discoverer shall immediately bring the situation to the attention
of the other party.

H.3.5. Tenant Agency Security Requirements

1. A Contractor is required to comply with all security requirements of a tenant agency on task
orders and in buildings where work is performed. The Contractor is responsible for coordinating
with a tenant agency and providing all information required of him/her or his/her employees for
any required clearance. Employees that cannot meet security or clearance requirements will not
be allowed to work on a task order or in, or around, an agency's space. Certain agencies may
require that employees be escorted and/or that work only be performed during normal duty
hours of the tenant agency. For example, Contractor personnel must be cleared by the FBI prior
to working on a task order for the FBI.

2. When a controlled personnel identification system is used by a tenant agency at a site where
work is performed, the tenant agency will provide any required identification. Each employee of
the Contractor must have in his/her possession while on the premises the identification issued
by the agency. The identification shall be displayed at all times or as required by the

agency. The Contractor shall return all Government identification to the issuing agency when
an employee is terminated or upon expiration of the task order.

H.3.6. Standards of Conduct

The Contractor is responsible for maintaining satisfactory standards of employee competency,
conduct, appearance, and integrity and is responsible for taking such disciplinary action with
respect to his/her employees as may be necessary. Each employee is expected to adhere to
standards of behavior that reflect credit on him/herself, his/her employer, and the Federal
Government.

H.3.7. Removal from Contract Work

1. The NCO may request that the Contractor immediately remove any contract employee(s)
from contract work who the Government deems incompetent, careless, insubordinate,
unsuitable, or otherwise objectionable; or whose continued employment the Government
deems contrary to the public interest, inconsistent with the best interests of security, or is
identified as a potential threat to the health, safety, security, general well being, or
operational mission of the facility and its population.
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2. The NCO may also request that the Contractor immediately remove any employee(s) from
contract work should it be determined that individuals have been disqualified for either
suitability or security reasons, or who are found to be unfit for performing duties.

3. The Contractor must comply with any removal request. For clarification, a determination of
unfit may be made from, but is not limited to, incidents involving the most immediately
identifiable types of misconduct or delinquency as set forth below:

a. Failure to receive a suitability determination, temporary clearance, or clearance from
GSA or a tenant agency.

b. Violation of Federal, State, or local law.

c. Violation of the Rules and Regulations Governing Public Buildings and Grounds, 41 CFR
101-20.3. This includes the carrying or possession of explosives, or items intended to be
used to fabricate an explosive or incendiary device.

d. Neglect of duty, unreasonable delays, or failures to carry out assigned tasks.

e. Falsification or unlawful concealment, removal, mutilation, or destruction of any official
documents or records, or concealment of material facts by willful omissions from official
documents or records.

f. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by
words or actions, or fighting. Also participation in disruptive activities that interfere with
the normal and efficient operations of the Government.

g. Theft, vandalism, immoral conduct, or any other criminal actions.

h. Selling, consuming, or being under the influence of intoxicants, drugs, or substances that
produce similar effects.

i. Improper use of official authority or credentials.

j.  Unauthorized use of communications equipment on Government property.

k. Violation of security procedures or regulations.

I.  Violation of Title 18, U.S.C., Section 930, which prohibits the knowing possession or the
causing to be present of firearms or other dangerous weapons in Federal facilities and
Court facilities.

4. The NCO will make all determinations regarding the removal of an employee(s), except
under certain conditions. When the NCO is not available, either during the day or after
hours, or in situations where a delay would not be in the best interest of the Government or
is identified as a potential threat to the health, safety, security, general well being, or
operational mission of the facility and its population, the RCO/OO for the task order or the
COR will have the authority to immediately remove the contract employee from contract
work. Law enforcement officers of the Federal Protective Service (Police Officers, Physical
Security Specialists, or Criminal Investigators) will have the authority to immediately remove
any contract employee from the work site who is found to be in violation of any of the items
mentioned above and where a delay in removal would not be in the best interests of the
Government, security, or is identified as a potential threat to the health, safety, security,
general well being, or operational mission of the facility and its population. The NCO shall be
notified as soon after the incident as practical or at the beginning of the next business day if
an action happened after hours. The NCO will make all official notifications to the
Contractor. In the event of a dispute, the NCO will make the final determination. Specific
reasons for removal of an employee(s) will be provided to the Contractor in writing.

5. The Contractor is responsible for providing replacement employees if contract employees
are removed from contract work.
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H.3.8. PERSONNEL QUALIFICATIONS
H.3.8.1. General

1. The Contractor shall ensure that employees, including manager(s) and subcontractor
personnel have the required certifications, licenses, experience, and training specified in the
contract in order to efficiently and effectively perform the services. If requested by the NCO,
RCO, or their designees, Contractors may be required to submit resumes for personnel
proposed to perform duties required under this contract. At a minimum, resumes should address
education, experience, knowledge and expertise of the person, and suitability for the particular
task order to which they are assigned. Contractor and subcontractor personnel must have
commercial real estate experience and Federal leasing experience or training as specified in
H.7. The Federal leasing process is not comparable to the commercial real estate process. It is
critical to the successful integration of Contractor personnel into the Federal process that they
possess the necessary training and experience to carry out the transaction without requiring
training from GSA CORs.

2. The Contractor shall utilize the personnel named or otherwise identified to perform the
services for each task order. In the event personnel, other than the designated personnel, are
proposed to perform the services, the Contractor shall notify the National and Regional
Contracting Officer and provide a complete resume for proposed substituted personnel. The
National Contracting Officer will notify the Contractor if the proposed change is approved. No
delay in Contractor performance will be allowed as a result of the Contractor’s substitution of
personnel.

3. While the Contractor may have several personnel performing work in connection with a task
order, one person with overall responsibility for successful completion of the task order must be
designated for each task order.

4. Contractors and their subcontractors must be licensed brokers who have the authority to
collect commissions on behalf of the Contractor for all locations where services may be
required. It is the Contractor’s responsibility to obtain all required State or other licenses
required to perform services described in the contract for the assigned zones by contract award.

5. Subcontractor firms and their personnel must meet the same standards as the Contractor’s
personnel. The prime Contractor is responsible for all work performed by their subcontractors.

H.3.8.2 Project Manager(s)

1. The Contractor must provide a Zonal Project Manager for the overall contract who will be the
primary contact for the NCO and the NPM for matters related to the contract. The Contract has
the option to provide an alternate Zonal Project Manager. The Zonal Project Manager and
alternate (if applicable) are key personnel and must have the full authority to make decisions on
behalf of the Contractor and must be available on a daily basis. In addition, a primary contact for
each GSA Regional Office must be designated and available on a daily basis to respond to
issues on matters related to task orders awarded for the Region as counterpart to the Regional
Program Officials.

2. The Zonal Project Manager and alternate are considered key personnel and résumés for
these individuals must be included as part of the technical proposal as stated in Section L. The
Zonal Project Manager designated as the national contact for interface with the NCO, NPM, and
NCOR may be the same person or a different person than the designee for the regional

69



Sol. GS-00-P-15-BQ-D-7002

contacts. However, the regional contact person must be available on a daily basis to respond to
concerns related to task orders issued by a specific Region during the Region’s normal work
hours. In the event the designated regional contact is unavailable, an alternate contact with the
same authority shall be available.

3. The Key Personnel identified in this paragraph may not be replaced without prior approval by
the NCO and the NPM after a review of experience, training, and other qualifications. Key
personnel replacements will not be approved under this contract for the first twelve (12) months
of the contract, except under extraordinary circumstances.

H.3.8.3 Leasing Personnel

Commercial real estate services described in the contract must be performed by licensed,
qualified commercial real estate personnel with a minimum of three years experience in
performing commercial real estate transactions (tenant or owner representation services) similar
to those described in the contract. They shall have a thorough knowledge of the local real estate
market for the delineated area for the lease acquisition, know which areas fit a client’s needs
and budget, and be familiar with local zoning laws, etc. They must be fully familiar with the
requirements of the contract and with all Federal laws and regulations that must be followed for
a Federal lease acquisition. They must have completed Federal Leasing procurement courses
identified in Section H, prior to beginning work on this contract. The Contractor is required to
meet all State and local licensing requirements for their personnel performing lease transactions
for any location where services may be required. Personnel assigned to a task order shall be
available during the normal work hours of the Region where work is being performed. If multiple
personnel will perform services in connection with a task order, a primary contact with overall
responsibility for successful completion of the task order must be identified for each task order.
Substitutions of approved leasing personnel may not occur without prior approval by the NCO.

H.4. RESTRICTIONS ON OTHER WORK

1. Contractors may not provide similar contract services, as described in this contract, to a
GSA customer agency for an agency’s requirement that has already been tasked by GSA to
another contractor under this contract. Contractors must request a review by the NPM prior
to providing any real property related services to a GSA customer agency.

2. Upon award of a task order, Contractors shall disclose that they are acting as an exclusive
representative of GSA for the transaction, and no other entity is representing GSA on the
transaction.

3. The Contractor, its employees, or subcontractors and their employees, performing services
under any task order issued hereunder shall neither solicit other work to be performed under
this GSA contract nor accept additional work under this contract from any Federal agency
other than GSA.

4. The Contractor must represent themselves as a GSA Contractor and shall not, while
representing GSA, market their company or services of their company to GSA customer
agencies or property owners, nor accept any work from GSA customer agencies (either as a
prime or subcontractor) that is similar to the requirements described herein, while
conducting GSA business.

5. A customer agency is an agency that is required to use GSA / PBS for its leasing
requirements. Questions concerning who is a customer agency shall be directed to the
NPM.
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H.5. ORGANIZATIONAL CONFLICTS OF INTEREST

A. General. Subpart 9.5 of the Federal Acquisition Regulation, 48 C.F.R. 9.5, prescribes
responsibilities, general rules, and procedures for identifying, evaluating, and resolving
organizational conflicts of interest.

B. Purpose. The purpose of this clause is to avoid, neutralize, or otherwise mitigate
organizational conflicts of interest that might exist related to a Contractor’s performance
of work required by this contract. Such conflicts may arise in situations including, but not
limited to: a Contractor’s participation as an offeror or representative of an offeror, in a
procurement in which it has provided assistance in the preparation of the Government’s
requirements and specifications; a Contractor’s providing advisory assistance to the
Government in a procurement in which the Contractor’s firm, or one which the
Contractor represents, is an actual or potential offeror; and a Contractor’s participation,
as an offeror or representative of an offeror, in a procurement where the Contractor has
obtained confidential or proprietary information relating to competing offerors as a result
of the Contractor’s work on prior task orders.

C. Definitions. For purposes of this clause

1. “Contractor’” means an individual or other legal entity that:

a. Directly or indirectly (e.g. through an affiliate), submits offers for or is
awarded, or reasonably may be expected to submit offers for or be awarded,
a Government contract, including a contract for carriage under Government
or commercial bills or lading, or a subcontract under a Government contract;
or

b. Conducts business, or reasonably may be expected to conduct business,
with the Government as an agency or representative of another contractor,
and

c. Includes the Contractor; any of the Contractor’s parents, affiliates, or other
entities in which the Contractor or such parents or affiliates have a financial
interest; successors in interest to the Contractor or any of its parents or
affiliates; proposed consultants or subcontractors at any tier; and employees
thereof.

2. “Parent” means a business concern, organization, or individuals that has/have a
controlling interest in another business concern, organization, or individual.
Controlling interests includes, but are not limited to, ownership of more than one-half
interest.

3. “Affiliates” mean a business concern, organization, or individuals that, directly or
indirectly, (1) either one controls or has the power to control the other, or (2) a third
party controls or has the power to control both. Control includes, but is not limited to,
interlocking management or ownership, identity of interests among family members,
shared facilities and equipment, common use of employees, or a business entity
organized following the debarment, suspension, or proposed debarment of a
Contractor which has the same or similar management, ownership, or principal
employees as the contract that was debarred, suspended, or proposed for
debarment.

D. Restrictions. As a condition of its award of this contract and in addition to other

requirements of this contract regarding Contractors ethics program and reporting requirements,
and the safeguarding of information, the Contractor agrees:
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1. To establish a "conflict wall", in form and manner satisfactory to the Contracting Officer.

Any such "conflict wall" shall, at a minimum:

¢ Inform all members of the Contractor of the existence of the "conflict wall" and the
restrictions set forth in this Clause;

e Ensure the establishment and maintenance, during the term of this Contract, of
separate electronic file servers and other electronic safeguards to prevent access to
documents, files, and information related to Contractor's work under this Contract to
other than Contractor personnel working under this Contract, including Contractor
personnel representing building owners or lessors;

o Ensure that paper files and documents are kept, safeguarded, and maintained in
separate, secure locations that will preclude access to Contractor personnel not
working under this Contract, including Contractor personnel representing building
owners or lessors; and

e Be maintained at all times during the term of this Contract.

2. To remain subject, during the term of the Contract, to periodic inspection and verification
of the "conflict wall* and the processes and procedures to be maintained in connection
therewith.

3. To execute, in connection with any awarded Task Order under this Contract, such
certifications as the Contracting Officer may deem necessary and appropriate confirming
the continuing existence of the "conflict wall* and the processes and procedures
included there under including Exhibits 5a, 5b, and 5c.

4. That none of the Contractor’s personnel, (including without limitation, employees,
consultants or subcontractors) may participate as both a GSA representative and as a
representative of an offeror on a GSA lease transaction. Such a ban will be in effect for
the duration of the lease transaction.

5. That none of the Contractor’s personnel, (including without limitation, employees,
consultants, or subcontractors), who have a personal financial interest in a potential or
actual offeror for a lease transaction, may participate as a GSA representative on that
GSA lease transaction.

6. That none of the Contractor’s personnel, (including without limitation, employees,
consultants, or subcontractors) performing work under this Contract will participate, in
any capacity, in providing any advice or representation to a building owner,
representative, or Lessor or other third-party in connection with any GSA lease
transaction in the same market while an individual is performing service under this
contract and for an additional period of six (6) months following conclusion of an
individual’s work under the Contract.

7. That any person performing services under this Contract shall be and remain, during the
term of this Contract, ineligible to share in any fees or commissions received by or
payable to Contractor by virtue or Contractor's representation of a building owner,
representative, lessor or other third-party in a lease transaction involving the
Government; provided, any such person shall be entitled to share in any payment made
to Contractor under this Contract.

8. That all personnel performing work in connection with an awarded task order under this
Contract may be required to execute such Confidentiality and Nondisclosure
Agreements, or other documents which the Contracting Officer, in his/her sole discretion,
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10.

11.

12.

13.

may require in order to protect the proprietary nature or confidentiality of information
provided by the Government or otherwise received by the Contractor in connection with
its work under this Contract. Such Agreements or documents may provide that violations
of their terms may result in criminal and civil penalties in accordance with, among other
laws and regulations, 41 U.S.C. 8423. Failure of the Contractor to provide required
Agreements or documents under this paragraph from all required personnel may result
in termination of Contractor's work under the task order at issue at no cost to the
Government. Repeated violations may result in the termination of this Contract.

That the Contractor and all personnel performing work in connection with an awarded
task order under this Contract are required to execute the agreements contemplated by
Section 9.505-4(b) of the Federal Acquisition Regulation, 48 C.F.R. §9.505-4(b).

That all personnel performing services under this Contract will treat any and all
information generated and received in connection with their work as proprietary and
confidential, continue to do so in perpetuity, and disclose and utilize such information
only in connection with their work under the Contract.

That upon receipt of a task order request, to immediately notify the Contracting Officer of
any potential organizational or individual conflict of interest that would prevent or limit the
Contractor's ability to perform the work requested. If any such conflict is identified,
consistent with the other requirements and restrictions of this Clause, the Contractor
shall provide the certification that the “conflict wall” is in place and any other documents
that may be required by the Contracting Officer pursuant to paragraph (D) 3. above.
Contractor shall continue performance of the request, unless notified in writing by the
Contracting Officer; provided that the Contracting Officer shall have the right to impose
such restrictions as he/she deems appropriate on Contractor's performance based on
the existence of such a conflict or, if the Contracting Officer determines that such
restrictions would not adequately address the conflict of interest at issue, to terminate
the Contractor's performance of work under the task order at no cost to the Government.
At the lease solicitation phase, Contractor shall provide executed dual agency
notifications and agreements from any interested parties affected by the Contractor's
performance of work related to the task order. See Exhibit 5c.

To immediately notify the Contracting Officer of any organizational or individual conflict
of interest discovered during the Contractor's performance of work pursuant to a
Government-issued task order; provided that the Contracting Officer shall have the right
to impose such restrictions as he/she deems appropriate on the Contractor's
performance based on the existence of such a conflict or, if the Contracting Officer
determines that such restrictions would not adequately address the conflict of interest at
issue, to terminate the Contractor's performance of work under the task order at no cost
to the Government. If at or after the lease solicitation phase, the Contractor shall provide
executed dual agency notifications and agreements from any interested parties affected
by the Contractor's performance of work related to the task order.

That in the event that the Contractor knowingly withholds the existence of a conflict of
interest from the Government, that the Contracting Officer may terminate this Contract or
an individual task order at no cost to the Government; provided that the foregoing shall
be in addition to all other remedies and causes of action which the Government may
have against the Contractor, including the suspension and/or debarment of the
Contractor.
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14. To include this Conflict of Interest clause, including this subparagraph, in all of
Contractor's subcontracts at all tiers (appropriately modified to preserve the
Government's interests hereunder) which involve the performance of work by
subcontractors in support of this Contract.

15. That, in addition to the remedies enumerated above, the Government may terminate this
Contract for cause in the event of Contractor's breach of any of the above restrictions.

H.6. SENSITIVE BUT UNCLASSIFIED (SBU) INFORMATION

1. Sensitive But Unclassified (SBU) building information is contained in any document with
information that is sufficiently sensitive to warrant some level of protection from disclosure
but does not warrant classification.

2. GSA policy is contained in
PBS P 3490.2 Document Security for Sensitive But Unclassified Building Information
- (Signed on September 2 2014). A copy of the order is contained in Exhibit 2. This
solicitation contains instructions on the proper identification, handling, and reporting of
violations under Section I. The order prescribes protection of SBU Building Information
uniformly across the GSA user community and provides consistent guidance to GSA
associates, contractors, and subcontractors about what GSA considers to be SBU Building
Information and how to safeguard it.

H.7. POST AWARD ORIENTATION AND TRAINING

1. After award, key Contractor personnel shall attend an orientation to be provided by GSA in
order to review contract requirements, discuss procedures for interfacing with the Government
personnel responsible for ordering, monitoring, and approving the Contractor's performance and
submissions, and to provide other appropriate orientation materials. It is anticipated this
orientation will take 3 to 4 days. The cost to attend the orientation will not be reimbursed by the
Government. At a minimum, the Contractor’s key personnel, the primary contacts for the NCO,
NPM, NCOR, and regional project managers shall attend orientation. Other attendees are at the
discretion of the Contractor. The location for the training will be determined after contract award.
The number of slots available for Contractor attendees will be limited to approximately 15 per
Contractor. The exact number of slots will be determined after award.

2. Commercial training is available on Federal Lease Law and Acquisition. Contractor personnel
are required to know and understand the Federal laws and regulations related to the acquisition
of leased space in order to perform satisfactorily on the contract. It is GSA’s experience that it
takes up to five years to train a Federal Leasing Specialist in-house. Given the differences in
Commercial Real Estate and Federal Real Estate laws and processes, the minimum training
required to begin work under this contract is stated below. If time is not sufficient between award
of the contract and Notice to Proceed on a task order to complete temporary approval may be
granted with the understanding that all must be completed within three months of Notice to
Proceed. Personnel who do not demonstrate sufficient knowledge to perform functions will not
be allowed to perform work and may be removed under Section H.3.6. The Contractor will not
be reimbursed for any costs associated with training.

3. Contractor personnel who perform lease acquisition functions shall meet the following training
requirements prior to beginning work on this contract.

a. Contract personnel with three years of documented commercial real estate
experience and documented evidence of completion of the following courses Lease
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Acquisition Training, Cost and Price Analysis of Lease Proposals, and Federal Real
Property Lease Law, may complete all aspects of Requirements Development and
Lease Acquisition including, but not limited to, Market Analysis, Market Surveys, and
negotiating GSA’s lease transactions.

b. For Post Award Services, Contractor personnel must have three years of documented
acquisition related commercial real estate experience specific to build out of a facility
and bringing the lease transaction to occupancy. As related to brokerage tenant
representation services, the firm must show how Contractor personnel have a relevant
understanding of the construction industry, terminology, documentation, and design
disciplines. Additionally, these personnel must be familiar with reviewing drawings for
conformance of lease contract shell and agency requirements as well as possessing the
knowledge to separate shell versus tenant improvement requirements within a bid
proposal. The personnel should be familiar with the change-order process for tenant
improvement projects. They should be able to communicate project constraints/risks
during buildout to the project team and communicate when key construction milestones
are not met. Finally, the Contractor personnel should be able to frequently provide value
engineering ideas and opportunity for savings regularly from design through occupancy
and possess documented experience with completing punch list items for inspection of
buildout.

c. The Contractor shall submit required documentation of commercial real estate
experience and evidence of course completion within 90 days of award to be updated as
necessary to the NCO.

d. Certain undergraduate/graduate level, State-certified course work, and relevant
industry specific certifications may be substituted for the specific courses stated above,
on a case by case basis as determined appropriate by the NCO and the NPM.

e. If a Subcontractor will be used to perform any function of the lease transaction, it is
the responsibility of the Prime Contractor to ensure they are trained in the task they are
to perform. The Subcontractor must be provided with the tools to ensure the task is
completed and performed in accordance with Government Standards and guidelines.

4. During the term of the contract, GSA may hold "In-house" training on various subjects related
to lease acquisition work that the Contractor may be invited to attend. There is no charge for the
training. If Contractor personnel attend, it shall be at their own cost.

This training may at times be available via conference call or computer based training
modules.

H.8. G-REX APPLICATION USE AND PROCEDURES
H.8.1. G-REX Application

1. The G-REX application is a framework application supporting the leasing process.

G-REX is a mission critical system that requires a Leasing Specialist / Lease Contracting Officer
/ Contractor to perform essential lease procurement tasks to award a lease as well as perform
post occupancy services consistent with National policy and guidance, alignment with gPM
principles of project management/scheduling/task completion, and provides vital lease and
productivity data collection for future lease process improvement. Its workflow mechanism
manages the comprehensive lifecycle of a leasing transaction from identification of customer
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space requirements through the closing of the lease. The G-REX application provides
consistency in the customer requirements development process and project delivery while
enabling improved efficiency and customer satisfaction. It is a tool to improve communication by
allowing the project team to electronically and instantaneously interact with the other business
roles involved with the leasing process, including broker Contractors.

2. GSA associates and support contractors are required to use the G-REX application for all
activities associated with broker projects.
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GSA Leasing Support Services
Section |
CONTRACT CLAUSES

This contract uses no appropriated funds. Deviations to normal clause language have been
approved for clauses marked Deviation. These clauses are incorporated in full text because
they contain approved Deviations to Federal Acquisition Regulation (FAR) language. The
estimated contract total value (as estimated by total available commissions) per contract
(including all option periods, assuming task orders are issued equally), per Zone is:

Northern Service Area (Zone 1): $32,000,000.00
Southern Service Area (Zone 2): $31,000,000.00
Western Service Area (Zone 3): $25,000,000.00

National Capital Service Area (Zone 4): $33,000,000.00

SERVICE CONTRACT CLAUSES
(FIXED PRICE)

FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998):

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this address:
http://www.acquisition.gov/comp/far/index.html (End of clause)

. CLAUSES INCORPORATED BY REFERENCE:

A. FEDERAL ACQUISITION REGULATION (FAR) CLAUSES:

CATEGORY CLAUSE REFERENCE TITLE
GENERAL 1. FAR 52.202-1 DEFINITIONS (NOV 2013)
2. GSAR 552.203-71 RESTRICTION ON ADVERTISING
(SEP 1999)
3. FAR 52.215-8 ORDER OF PRECEDENCE - UNIFORM
CONTRACT FORMAT (OCT 1997)
4. GSAR 552.252-6 AUTHORIZED DEVIATIONS IN CLAUSES
(DEVIATION FAR 52.252-6) (SEP 1999)
5. FAR 52.253-1 COMPUTER GENERATED FORMS
(JAN 1991)
STANDARDS OF 6. FAR 52.203-3 GRATUITIES (APR 1984)
CONDUCT 7. FAR 52.203-5 COVENANT AGAINST CONTINGENT
FEES (MAY 2014)
8. FAR 52.203-8 CANCELLATION, RESCISSION AND

RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (MAY 2014)

9. FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR
ILLEGAL OR IMPROPER ACTIVITY
(MAY 2014)
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INSURANCE

BUY AMERICAN

CATEGORY

ENVIRONMENTAL

LABOR
STANDARDS

SUBCONTRACTING
& SMALL BUSINESS
PROGRAMS

10.

11.

12.

13.

14.

15.

16.

17.

CLAUSE

18.

19.
20.
21.
22.
23.
24.

25.

26.

27.

28.

29.

30.

31.

32.

FAR 52.203-13

FAR 52.203-14

FAR 52.203-16

FAR 52.203-17

FAR 52.209-9

FAR 52.209-10

FAR 52.246-25

FAR 52.225-13

REFERENCE

FAR 52.204-4

FAR 52.222-1
FAR 52.222-3
FAR 52.222-26
FAR 52.222-35
FAR 52.222-36
FAR 52.222-37

FAR 52.222-40

FAR 52.222-50

FAR 52.222-54

FAR 52.222-55

FAR 52.223-6

FAR 52.203-6

FAR 52.204-10

FAR 52.209-6

CONTRACTOR CODE OF BUSINESS
ETHICS AND CONDUCT (APR 2010)
DISPLAY OF HOTLINE POSTER(S)

(DEC 2007)

PREVENTING PERSONAL CONFLICTS OF
INTEREST (DEC 2011)

CONTRACTOR EMPLOYEE
WHISTLEBLOWER RIGHTS AND
REQUIREMENT TO INFORM EMPLOYEES
OF WHISTLEBLOWER RIGHTS (APR2014)
UPDATES OF PUBLICLY AVAILABLE
INFORMATION REGARDING
RESPONSIBILITY MATTERS (JUL 2013)
PROHIBITION ON CONTRACTING WITH
INVERTED DOMESTIC CORPORATIONS
(DEC 2014)

LIMITATION OF LIABILITY-SERVICES
(FEB 1997)

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES (JUN 2008)

TITLE

PRINTING/OR COPIED DOUBLE-SIDED
ON POSTCONSUMER FIBER CONTENT
PAPER (MAY 2011)

NOTICE TO THE GOVERNMENT OF
LABOR DISPUTES (FEB 1997)

CONVICT LABOR (JUN 2003)

EQUAL OPPORTUNITY (MAR 2007)
EQUAL OPPORTUNITY FOR VETERANS
(JUL 2014)

EQUAL OPPORTUNITY FOR WORKERS
WITH DISABILITIES (JUL 2014)
EMPLOYMENT REPORTS ON VETERANS
(JUL 2014)

NOTIFICATION OF EMPLOYEE RIGHTS
UNDER THE NATIONAL LABOR
RELATIONS ACT (DEC 2010)
COMBATING TRAFFICKING IN PERSONS
(FEB 2009)

EMPLOYMENT ELIGBILITY
VERFICATION (AUG 2013)

MINIMUM WAGES UNDER EXECUTIVE
ORDER 13658 (DEC 2014)

DRUG-FREE WORKPLACE (MAY 2001)

RESTRICTIONS ON SUBCONTRACTOR
SALES TO THE GOVERNMENT

(SEPT 2006)

REPORTING EXECUTIVE
COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (JUL 2013)
PROTECTING THE GOVERNMENT'S
INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR
DEBARMENT (AUG 2013)
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TAXES

CATEGORY

PERFORMANCE

AUDITS

DISPUTES

PATENTS, DATA
& COPYRIGHTS

TERMINATION

COST ACCOUNTING

STANDARDS

PROTESTS

IT RESOURCES/
SECURITY

33.

34.

35.

36.

37.

38.

39.

40.

41.

CLAUSE

42.

43.

44,

45,

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.
59.

FAR 52.219-4

FAR 52.219-8

FAR 52.219-14
FAR 52.219-16
FAR 52.219-28
FAR 52.244-6
GSAR 552.219-75

GSAR 552.219-76

FAR 52.229-3

REFERENCE

FAR 52.229-4

FAR 52.204-9

GSAR 552.204-9

FAR 52.215-2

FAR 52.233-1
FAR 52.233-4
FAR 52.227-1

FAR 52.227-2

FAR 52.227-3

FAR 52.249-8

FAR 52.230-2
FAR 52.230-3
FAR 52.230-6
FAR 52.233-2
FAR 52.233-3
FAR 52.204-2

FAR 52.224-1
FAR 52.224-2

NOTICE OF PRICE EVALUATION
PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (OCT 2014)
UTILIZATION OF SMALL BUSINESS
CONCERNS (OCT 2014)

LIMITATION ON SUBCONTRACTING
(NOV 2011)

LIQUIDATED DAMAGES -
SUBCONTRACTING PLAN (JAN 1999)
POST-AWARD SMALL BUSINESS
PROGRAM REPRESENTATION (JUL 2013)
SUBCONTRACTS FOR COMMERCIAL
ITEMS (MAR 2015)

GSA MENTOR-PROTEGE PROGRAM
(SEP 2009)

MENTOR REQUIREMENTS AND
EVALUATION (MAR 2012)

FEDERAL, STATE, AND LOCAL TAXES
(FEB 2013)

TITLE

FEDERAL, STATE, AND LOCAL TAXES
(STATE AND LOCAL ADJUSTMENTS
(FEB 2013)

PERSONAL IDENTITY VERIFICATION OF
CONTRACTOR PERSONNEL (JAN 2011)
PERSONAL IDENTITY VERIFICATION
REQUIREMENTS (OCT 2012)

AUDIT AND RECORDS - NEGOTIATION
(OCT 2010)

DISPUTES (MAY 2014) - ALT | (DEC 1991)
APPLICABLE LAW FOR BREACH OF
CONTRACT CLAIM (OCT 2004)

AUTHORIZATION AND CONSENT
(DEC 2007)

NOTICE AND ASSISTANCE REGARDING
PATENT AND COPYRIGHT
INFRINGEMENT (DEC 2007)

PATENT INDEMNITY (APR 1984)

DEFAULT (FIXED-PRICE SUPPLY AND
SERVICE) (APR 1984)

COST ACCOUNTING STANDARDS
(MAY 2014)

DISCLOSURE AND CONSISTENCY OF
COST ACCOUNTING PRACTICES

(MAY 2014)

ADMINISTRATION OF COST
ACCOUNTING STANDARDS (MAR 2008)

SERVICE OF PROTEST (SEP 2006)
PROTEST AFTER AWARD (AUG 1996)

SECURITY REQUIREMENTS (AUG 1996)
PRIVACY ACT NOTIFICATION (APR 1984)
PRIVACY ACT (APR 1984)

79



Sol. GS-00-P-15-BQ-D-7002

60. FAR 52.239-1 PRIVACY OR SECURITY SAFEGARDS
(AUG 1996)
61. GSAR 552.236-75 USE OF PREMISES (APR 1984)
62. GSAR 552.239-70 INFORMATION TECHNOLOGY SECURITY
PLAN AND SECURITY AUTHORIZATION
(JUN 2011)
63. GSAR 552.239-71 SECURITY REQUIREMENTS FOR
UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES (JAN 2012)
OTHER 64. FAR 52.203-7 ANTI-KICKBACK PROCEDURES
(MAY 2014)
65. FAR 52.203-12 LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (OCT 2010)
66. FAR 52.204-13 SYSTEM FOR AWARD MANAGEMENT
MAINTENANCE (JUL 13)
CATEGORY CLAUSE REFERENCE TITLE
67. FAR 52.204-15 SERVICE CONTRACT REPORTING
REQUIREMENTS FOR INDEFINITE-
DELIVERY CONTRACTS (JAN 2014)
68. FAR 52.204-18 COMMERCIAL AND GOVERNMENT
ENTITY CODE MAINTENANCE (NOV 2014)
69. FAR 52.204-19 INCORPORATION BY REFERENCE OF
REPRESENTATIONS AND
CERTIFICATIONS (DEC 2014)
70. FAR 52.210-1 MARKET RESEARCH (APR 2011)
71. FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES
TO BAN TEXT MESSAGING WHILE
DRIVING (AUG 2011)
72. FAR 52.242-13 BANKRUPTCY (JUL 1995)
73. GSAR 552.215-70 EXAMINATION OF RECORDS BY GSA

(FEB 1996)

Il. CLAUSES INCORPORATED IN FULL TEXT: The complete text of the contract clauses
listed below is provided in this Section.

FEDERAL ACQUISITION REGULATION (FAR) CLAUSES:

I.1. 52.249-4 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(SERVICES) (SHORT FORM) (APR 1984) DEVIATION

The Contracting Officer, by written notice, may terminate this contract, in whole or in part,
when it is in the Government's interest. If this contract is terminated, the Government shall
not be liable for payment for any services rendered before the effective date of termination.

[.2. 52.216-19 ORDER LIMITATIONS (OCT 1995) DEVIATION

Change clause to read: “There is no minimum or maximum order limitation for this
contract. The contractor is required to accept all task orders unless the Contracting
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Officer for the task order determines that a conflict of interest exists which would
preclude the contractor from performing the work.”

[.3. 52.243-1 CHANGES--FIXED-PRICE (AUG 1987)--ALTERNATE IIl (APR 1984)
DEVIATION

a) The Contracting Officer may at any time, by written order, and without notice to the
sureties, if any, make changes within the general scope of this contract in the services
to be performed:

1. Description of services to be performed.

2. Time of performance (i.e., hours of the day, days of the week, etc.).
3. Place of performance of the services.
4.

Drawings, designs, or specifications when the supplies to be furnished are to be
specially manufactured for the Government, in accordance with the drawings,
designs, or specifications.

5. Method of shipment or packing of supplies.
6. Place of delivery.

b) If any such change causes an increase or decrease in the cost of, or the time
required for, performance of any part of the work under this contract, whether or
not changed by the order, the Contracting Officer shall make an equitable
adjustment in the delivery schedule and shall modify the task order. No
adjustment in contract price shall be made.

¢) The Contractor must assert its right to an adjustment under this clause within 30 days
from the date of receipt of the written order. However, if the Contracting Officer decides
that the facts justify it, the Contracting Officer may receive and act upon a proposal
submitted before final payment of the contract.

d) If the Contractor's proposal includes the cost of property made obsolete or excess by
the change, the Contracting Officer shall have the right to prescribe the manner of the
disposition of the property.

e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.
However, nothing in this clause shall excuse the Contractor from proceeding with the
contract as changed.

f) No services for which an additional cost or fee will be charged by the Contractor shall
be furnished without the prior written authorization of the Contracting Officer.
(End of clause)

1.4. 52.243-7 NOTIFICATION OF CHANGES (APR 1984) DEVIATION

(a) Definitions. "Contracting Officer," as used in this clause, does not include any

representative of the Contracting Officer. "Specifically authorized representative (SAR)," as
used in this clause, means any person the Contracting Officer has so designated by written
notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises
such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government
conduct that the Contractor considers to constitute a change to this contract. Except for
changes identified as such in writing and signed by the Contracting Officer, the Contractor
shall notify the Administrative Contracting Officer in writing promptly, within 10 calendar days
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from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to
the contract terms and conditions. On the basis of the most accurate information available to
the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or
employee involved in or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication
involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the
basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an
equitable adjustment under this clause, including--

() What contract line items have been or may be affected by the alleged change;

(i) What labor or materials or both have been or may be added, deleted, or wasted by
the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and
sequence of performance and effect on continued performance have been or may be
caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions
affected by the alleged change are estimated; and
(6) The Contractor's estimate of the time by which the Government must respond to the
Contractor's notice to minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by paragraph (b) of
this clause, the Contractor shall diligently continue performance of this contract to the
maximum extent possible in accordance with its terms and conditions as construed by the
Contractor, unless the notice reports a direction of the Contracting Officer or a communication
from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication
as a change as described in paragraph (b) of this clause, notice shall be given in the manner
provided. All directions, communications, interpretations, orders and similar actions of the
SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the
Contracting Officer. The Contracting Officer shall promptly countermand any action which
exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days
after receipt of notice, respond to the notice in writing. In responding, the Contracting Officer
shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change

and when necessary direct the mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and

when necessary direct the mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision
under subparagraphs (d)(1), (2), or (3) of this clause,

82



Sol. GS-00-P-15-BQ-D-7002

advise the Contractor what additional information is required, and establish the date by
which it should be furnished and the date thereafter by which the Government will
respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct
effected a change as alleged by the Contractor, and the conduct causes an increase or
decrease in the Contractor's cost of, or the time required for, performance of any part of the
work under this contract, whether changed or not changed by such conduct, an equitable
adjustment shall be made--

(1) in the contract delivery schedule; and

(i) In such other provisions of the contract as may be affected.
(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or
specifications which are defective and for which the Government is responsible, the equitable
adjustment shall include the cost and time extension for delay reasonably incurred by the
Contractor in attempting to comply with the defective drawings, designs or specifications
before the Contractor identified, or reasonably should have identified, such defect. When the
cost of property made obsolete or excess as a result of a change confirmed by the
Contracting Officer under this clause is included in the equitable adjustment, the Contracting
Officer shall have the right to prescribe the manner of disposition of the property. The
equitable adjustment shall not include increased costs or time extensions for delay resulting
from the Contractor’s failure to provide notice or to continue performance as provided,
respectively, in (b) and (c) of this clause.

(End of clause)

1.5. 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2013)--DEVIATION

(a) This clause does not apply to small business concerns. The term “dollars” in this clause is
defined to mean the total estimated amount of commissions.

(b) Definitions. As used in this clause—

“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation,
Urban Corporation, or Group Corporation organized under the laws of the State of Alaska in
accordance with the Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et
seq.) and which is considered a minority and economically disadvantaged concern under the
criteria at 43 U.S.C. 1626(e)(1). This definition also includes ANC direct and indirect
subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43
U.S.C. 1626(e)(2).

“Commercial item” means a product or service that satisfies the definition of commercial item
in section 2.101 of the Federal Acquisition Regulation.

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s
fiscal year and that applies to the entire production of commercial items sold by either the
entire company or a portion thereof (e.g., division, plant, or product line).

“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide,
electronic, web-based system for small business subcontracting program reporting. The
eSRS is located at http://www.esrs.gov.

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and
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Kodiak) as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et seq.),
that is recognized by the Federal Government as eligible for services from the Bureau of
Indian Affairs in accordance with 25 U.S.C. 1452(c). This definition also includes Indian-
owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e).

“Individual contract plan” means a subcontracting plan that covers the entire contract period
(including option periods), applies to a specific contract, and has goals that are based on the
offeror’s planned subcontracting in support of the specific contract, except that indirect costs
incurred for common or joint purposes may be allocated on a prorated basis to the contract.

“Master plan” means a subcontracting plan that contains all the required elements of an
individual contract plan, except goals, and may be incorporated into individual contract plans,
provided the master plan has been approved.

“Subcontract” means any agreement (other than one involving an employer-employee
relationship) entered into by a Federal Government prime Contractor or subcontractor calling
for supplies or services required for performance of the contract or subcontract.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a
subcontracting plan, where applicable, that separately addresses subcontracting with small
business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business concerns, small disadvantaged business, and women-owned small
business concerns. If the offeror is submitting an individual contract plan, the plan must
separately address subcontracting with small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns, with a separate part
for the basic contract and separate parts for each option (if any). The plan shall be included in
and made a part of the resultant contract. The subcontracting plan shall be negotiated within
the time specified by the Contracting Officer. Failure to submit and negotiate the
subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offeror’s subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for
the use of small business, veteran-owned small business, service-disabled veteran-owned
small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns as subcontractors. The offeror shall include all sub-
contracts that contribute to contract performance, and may include a proportionate share of
products and services that are normally allocated as indirect costs. In accordance with 43
U.S.C. 1626:

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the
subcontracting goals for small business and small disadvantaged business (SDB)
concerns, regardless of the size or Small Business Administration certification status of
the ANC or Indian tribe.

(i) Where one or more subcontractors are in the subcontract tier between the prime
contractor and the ANC or Indian tribe, the ANC or Indian tribe shall designate the
appropriate contractor(s) to count the subcontract towards its small business and small
disadvantaged business subcontracting goals.

(A) In most cases, the appropriate Contractor is the Contractor that awarded the
subcontract to the ANC or Indian tribe.
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(B) If the ANC or Indian tribe designates more than one Contractor to count the
subcontract toward its goals, the ANC or Indian tribe shall designate only a portion of
the total subcontract award to each Contractor. The sum of the amounts designated to
various Contractors cannot exceed the total value of the subcontract.

(C) The ANC or Indian tribe shall give a copy of the written designation to the
Contracting Officer, the prime Contractor, and the subcontractors in between the
prime Contractor and the ANC or Indian tribe within 30 days of the date of the
subcontract award.

(D) If the Contracting Officer does not receive a copy of the ANC’s or the Indian tribe’s
written designation within 30 days of the subcontract award, the Contractor that
awarded the subcontract to the ANC or Indian tribe will be considered the designated
Contractor.

(2) A statement of—

(i) Total dollars planned to be subcontracted for an individual contract plan; or the
offeror’s total projected sales, expressed in dollars, and the total value of projected
subcontracts to support the sales for a commercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns (including ANC
and Indian tribes);

(iii) Total dollars planned to be subcontracted to veteran-owned small business
concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small
business;

(v) Total dollars planned to be subcontracted to HUBZone small business concerns;

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns
(including ANCs and Indian tribes); and

(vii) Total dollars planned to be subcontracted to women-owned small business
concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an
identification of the types planned for subcontracting to—

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iif) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph
(d)(1) of this clause.
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(5) A description of the method used to identify potential sources for solicitation purposes
(e.g., existing company source lists, the System for Award Management (SAM), veterans
service organizations, the National Minority Purchasing Council Vendor Information
Service, the Research and Information Division of the Minority Business Development
Agency in the Department of Commerce, or small, HUBZone, small disadvantaged, and
women-owned small business trade associations). A firm may rely on the information
contained in SAM as an accurate representation of a concern's size and ownership
characteristics for the purposes of maintaining a small, veteran-owned small, service-
disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned
small business source list. Use of SAM as its source list does not relieve a firm of its
responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting
opportunities) in this clause.

(6) A statement as to whether or not the offeror included indirect costs in establishing
subcontracting goals, and a description of the method used to determine the proportionate
share of indirect costs to be incurred with—

(i) Small business concerns (including ANC and Indian tribes);

(if) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;

(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns (including ANC and Indian tribes); and
(vi) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror’s
subcontracting program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns
have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of
Small Business Concerns” in all subcontracts that offer further subcontracting
opportunities, and that the offeror will require all subcontractors (except small business
concerns) that receive subcontracts in excess of $650,000 ($1.5 million for construction of
any public facility) with further subcontracting possibilities to adopt a subcontracting plan
that complies with the requirements of this clause.

(10) Assurances that the offeror will—
(i) Cooperate in any studies or surveys as may be required;

(if) Submit periodic reports so that the Government can determine the extent of
compliance by the offeror with the subcontracting plan;

(i) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract
Report (SSR), in accordance with paragraph (l) of this clause using the Electronic
Subcontracting Reporting System (eSRS) at http://www.esrs.gov. The reports shall
provide information on subcontract awards to small business concerns (including ANCs
and Indian tribes that are not small businesses), veteran-owned small business
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concerns, service-disabled veteran-owned small business concerns, HUBZone small
business concerns, small disadvantaged business concerns (including ANCs and Indian
tribes that have not been certified by the Small Business Administration as small
disadvantaged businesses), women-owned small business concerns, and Historically
Black Colleges and Universities and Minority Institutions. Reporting shall be in
accordance with this clause, or as provided in agency regulations;

(iv) Ensure that its subcontractors with subcontracting plans agree to submit the ISR
and/or the SSR using eSRS;

(v) Provide its prime contract number, its DUNS number, and the e-mail address of the
offeror’s official responsible for acknowledging receipt of or rejecting the ISRs, to all first-
tier subcontractors with subcontracting plans so they can enter this information into the
eSRS when submitting their ISRs; and

(vi) Require that each subcontractor with a subcontracting plan provide the prime
contract number, its own DUNS number, and the e-mail address of the subcontractor’s
official responsible for acknowledging receipt of or rejecting the ISRs, to its
subcontractors with subcontracting plans.

(11) A description of the types of records that will be maintained concerning procedures
that have been adopted to comply with the requirements and goals in the plan, including
establishing source lists; and a description of the offeror’s efforts to locate small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business
concerns and award subcontracts to them. The records shall include at least the following
(on a plant-wide or company-wide basis, unless otherwise indicated):

(i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns.

(if) Organizations contacted in an attempt to locate sources that are small business,
veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, or women-owned small
business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than
$150,000, indicating—

(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not,
why not;

(C) Whether service-disabled veteran-owned small business concerns were
solicited and, if not, why not;

(D) Whether HUBZone small business concerns were solicited and, if not, why
not;

(E) Whether small disadvantaged business concerns were solicited and, if not,
why not;
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(F) Whether women-owned small business concerns were solicited and, if not,
why not; and

(G) If applicable, the reason award was not made to a small business concern.
(iv) Records of any outreach efforts to contact—

(A) Trade associations;

(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small
disadvantaged, and women-owned small business sources; and

(D) Veterans service organizations.
(v) Records of internal guidance and encouragement provided to buyers through—
(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program’s
requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the
offeror to the Government, including the name, address, and business size of each
subcontractor. Contractors having commercial plans need not comply with this
requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract
performance, the Contractor shall perform the following functions:

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned
small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns by arranging solicitations, time for the preparation of bids,
guantities, specifications, and delivery schedules so as to facilitate the participation by such
concerns. Where the Contractor’s lists of potential small business, veteran-owned small
business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business subcontractors are
excessively long, reasonable effort shall be made to give all such small business concerns
an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business
concerns in all “make-or-buy” decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small
business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small
business firms.

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern
is identified as a certified HUBZone small business concern by accessing the SAM
database or by contacting SBA.
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(5) Provide notice to subcontractors concerning penalties and remedies for
misrepresentations of business status as small, veteran-owned small business, HUBZone
small, small disadvantaged, or women-owned small business for the purpose of obtaining a
subcontract that is to be included as part or all of a goal contained in the Contractor’s
subcontracting plan.

(6) For all competitive subcontracts over the simplified acquisition threshold in which a
small business concern received a small business preference, upon determination of the
successful subcontract offeror, the Contractor must inform each unsuccessful small
business subcontract offeror in writing of the name and location of the apparent successful
offeror prior to award of the contract.

() A master plan on a plant or division-wide basis that contains all the elements required by
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the
subcontracting plan required of the offeror by this clause; provided—

(1) The master plan has been approved,;

(2) The offeror ensures that the master plan is updated as necessary and provides copies
of the approved master plan, including evidence of its approval, to the Contracting Officer;
and

(3) Goals and any deviations from the master plan deemed necessary by the Contracting
Officer to satisfy the requirements of this contract are set forth in the individual
subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing
commercial items. The commercial plan shall relate to the offeror’s planned subcontracting
generally, for both commercial and Government business, rather than solely to the
Government contract. Once the Contractor's commercial plan has been approved, the
Government will not require another subcontracting plan from the same Contractor while the
plan remains in effect, as long as the product or service being provided by the Contractor
continues to meet the definition of a commercial item. A Contractor with a commercial plan
shall comply with the reporting requirements stated in paragraph (d)(10) of this clause by
submitting one SSR in eSRS for all contracts covered by its commercial plan. This report
shall be acknowledged or rejected in eSRS by the Contracting Officer who approved the plan.
This report shall be submitted within 30 days after the end of the Government’s fiscal year.

(h) Prior compliance of the offeror with other such subcontracting plans under previous
contracts will be considered by the Contracting Officer in determining the responsibility of the
offeror for award of the contract.

(i) A contract may have no more than one plan. When a modification meets the criteria in
19.702 for a plan, or an option is exercised, the goals associated with the modification or
option shall be added to those in the existing subcontract plan.

() Subcontracting plans are not required from subcontractors when the prime contract
contains the clause at 52.212-5, Contract Terms and Conditions Required to Implement
Statutes or Executive Orders—Commercial Items, or when the subcontractor provides a
commercial item subject to the clause at 52.244-6, Subcontracts for Commercial Items, under
a prime contract.

(k) The failure of the Contractor or subcontractor to comply in good faith with—

(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or
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(2) An approved plan required by this clause, shall be a material breach of the contract.

() The Contractor shall submit ISRs and SSRs using the web-based eSRS at
http://www.esrs.gov. Purchases from a corporation, company, or subdivision that is an
affiliate of the prime Contractor or subcontractor are not included in these reports.
Subcontract award data reported by prime Contractors and subcontractors shall be limited to
awards made to their immediate next-tier subcontractors. Credit cannot be taken for awards
made to lower tier subcontractors, unless the Contractor or subcontractor has been
designated to receive a small business or small disadvantaged business credit from an ANC
or Indian Tribe. Only subcontracts involving performance in the United States or its outlying
areas should be included in these reports with the exception of subcontracts under a contract
awarded by the State Department or any other agency that has statutory or regulatory
authority to require subcontracting plans for subcontracts performed outside the United
States and its outlying areas.

(1) ISR. This report is not required for commercial plans. The report is required for each
contract containing an individual subcontract plan.

(i) The report shall be submitted semi-annually during contract performance for the
periods ending March 31 and September 30. A report is also required for each contract
within 30 days of contract completion. Reports are due 30 days after the close of each
reporting period, unless otherwise directed by the Contracting Officer. Reports are
required when due, regardless of whether there has been any subcontracting activity
since the inception of the contract or the previous reporting period.

(i) When a subcontracting plan contains separate goals for the basic contract and each
option, as prescribed by FAR 19.704(c), the dollar goal inserted on this report shall be
the sum of the base period through the current option; for example, for a report
submitted after the second option is exercised, the dollar goal would be the sum of the
goals for the basic contract, the first option, and the second option.

(iii) The authority to acknowledge receipt or reject the ISR resides—
(A) In the case of the prime Contractor, with the Contracting Officer; and

(B) In the case of a subcontract with a subcontracting plan, with the entity that
awarded the subcontract.

(2) SSR.
(i) Reports submitted under individual contract plans—

(A) This report encompasses all subcontracting under prime contracts and
subcontracts with the awarding agency, regardless of the dollar value of the
subcontracts.

(B) The report may be submitted on a corporate, company or subdivision (e.g. plant or
division operating as a separate profit center) basis, unless otherwise directed by the
agency.

(C) If a prime Contractor and/or subcontractor is performing work for more than one
executive agency, a separate report shall be submitted to each executive agency
covering only that agency’s contracts, provided at least one of that agency’s contracts
is over $650,000 (over $1.5 million for construction of a public facility) and contains a
subcontracting plan. For DoD, a consolidated report shall be submitted for all
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contracts awarded by military departments/agencies and/or subcontracts awarded by
DoD prime Contractors. However, for construction and related maintenance and
repair, a separate report shall be submitted for each DoD component.

(D) For DoD and NASA, the report shall be submitted semi-annually for the six
months ending March 31 and the twelve months ending September 30. For civilian
agencies, except NASA, it shall be submitted annually for the twelve month period
ending September 30. Reports are due 30 days after the close of each reporting
period.

(E) Subcontract awards that are related to work for more than one executive agency
shall be appropriately allocated.

(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted
by subcontractors with subcontracting plans, resides with the Government agency
awarding the prime contracts unless stated otherwise in the contract.

(i) Reports submitted under a commercial plan—

(A) The report shall include all subcontract awards under the commercial plan in effect
during the Government’s fiscal year.

(B) The report shall be submitted annually, within thirty days after the end of the
Government’s fiscal year.

(C) If a Contractor has a commercial plan and is performing work for more than one
executive agency, the Contractor shall specify the percentage of dollars attributable to
each agency from which contracts for commercial items were received.

(D) The authority to acknowledge or reject SSRs for commercial plans resides with
the Contracting Officer who approved the commercial plan.

(i) All reports submitted at the close of each fiscal year (both individual and commercial
plans) shall include a Year-End Supplementary Report for Small Disadvantaged
Businesses. The report shall include subcontract awards, in whole dollars, to small
disadvantaged business concerns by North American Industry Classification System
(NAICS) Industry Subsector. If the data are not available when the year-end SSR is
submitted, the prime Contractor and/or subcontractor shall submit the Year-End
Supplementary Report for Small Disadvantaged Businesses within 90 days of submitting
the year-end SSR. For a commercial plan, the Contractor may obtain from each of its
subcontractors a predominant NAICS Industry Subsector and report all awards to that
subcontractor under its predominant NAICS Industry Subsector.

(End of clause)
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GSA Leasing Support Services
Section J
List of Exhibits

Exhibits
Exhibit 1 — Geographic Zonal Map

Exhibit 2 — Laws, Statutes, Executive Orders, Regulations
Comment: Include LDG, LFC checklist for the different models, RSLs & national policy.

Exhibit 3 - Reserved
Exhibit 4 —BullsEye Methodology

Exhibit 5A, 5B, 5C Conflict of Interest, Non-Disclosure Statement, & Dual Agency
Disclosure Statement

Exhibit 6 — Commission Agreement
Exhibit 7 — CBSA and MSA Ranking
Exhibit 8 — Agency Long Term Space Requirements Needs Interview Questionnaire

Exhibit 9 - Implementation of OMB Memorandum M-12-12 Section 3: Freeze the
Footprint

Exhibit 10 — Market Analysis
Exhibit 11 — Attachment Ato TI PNM
Exhibit 12 — Confidential Agreement Information Form

Exhibit 13 — GREX Access Procedures
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GSA Leasing Support Services
Section K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS
OF BIDDERS

REPRESENTATIONS AND CERTIFICATIONS Solicitation #: GS-00-P-15-BQ-D-7002

Name and Address of Offeror Date of Offer:

(Name, Street, City, State and Zip Code)

DUNS: (REQUIRED OF ALL AWARDEES - See paragraph 1, below)

K.1. FAR 52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

(a) Definitions. As used in this provision—

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet,
Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This
4-character suffix may be assigned at the discretion of the business concern to establish additional System for Award
Management records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR
at ) for the same concern.

“Registered in the System for Award Management (SAM) database” means that—

(1) The offeror has entered all mandatory information, including the DUNS number or the DUNS+4 number, the
Contractor and Government Entity (CAGE) code, as well as data required by the Federal Funding Accountability and
Transparency Act of 2006 (see ) into the SAM database;

(2) The offeror has completed the Core, Assertions, and Representations and Certifications, and Points of
Contact sections of the registration in the SAM database;

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification
Number (TIN) with the Internal Revenue Service (IRS). The offeror will be required to provide consent for TIN
validation to the Government as a part of the SAM registration process; and

(4) The Government has marked the record “Active”.

(b)(2) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the SAM database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.
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(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“‘DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the SAM database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number—

(i) Via the Internet at or if the offeror does not have internet access, it may
call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:
(i) Company legal business.
(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and ZIP Code.
(iv) Company Mailing Address, City, State and ZIP Code (if separate from physical).
(v) Company Telephone Number.
(vi) Date the company was started.
(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.
(ix) Line of business (industry).
(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the SAM database in the time prescribed by the Contracting
Officer, the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) Offerors may obtain information on registration at

(End of provision)

K.2. FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) (Note to Offerors:
Since FAR 52.204-7 is included in this solicitation (above), paragraph (d) of the following provision applies,
and offerors must complete their annual representations and certifications on-line as described below.)

(a) (1) The North American Industry Classification System (NAICS) code for this acquisition is:

531210

(2) The small business size standard is:
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$7.5 Million

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b)(2) If the provision at , System for Award Management, is included in this solicitation, paragraph (d) of
this provision applies.

(2) If the provision at is not included in this solicitation, and the offeror is currently registered in the
System for Award Management (SAM), and has completed the Representations and Certifications section of SAM
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by
checking one of the following boxes:

[ 1(i) Paragraph (d) applies.

[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations and
certifications in the solicitation.

(c)(2) The following representations or certifications in SAM are applicable to this solicitation as indicated:

0] , Certificate of Independent Price Determination. This provision applies to solicitations when a
firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in ;
(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or
(C) The solicitation is for utility services for which rates are set by law or regulation.

(i) , Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions.
This provision applies to solicitations expected to exceed $150,000.

(i) , Taxpayer Identification. This provision applies to solicitations that do not include the provision
at , System for Award Management.
(iv) , Women-Owned Business (Other Than Small Business). This provision applies to solicitations

that—
(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.
(v) , Prohibition on Contracting with Inverted Domestic Corporations—Representation.

(vi) , Certification Regarding Responsibility Matters. This provision applies to solicitations where the
contract value is expected to exceed the simplified acquisition threshold.

(vii) , Place of Performance—Sealed Bidding. This provision applies to invitations for bids except
those in which the place of performance is specified by the Government.

(viii) , Place of Performance. This provision applies to solicitations unless the place of performance
is specified by the Government.

(ix) , Small Business Program Representations (Basic & Alternate ). This provision applies to
solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the
Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the Coast Guard.
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) , Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and
the contract will be performed in the United States or its outlying areas.

(xi) , Previous Contracts and Compliance Reports. This provision applies to solicitations that
include the clause at , Equal Opportunity.

(xii) , Affirmative Action Compliance. This provision applies to solicitations, other than those for
construction, when the solicitation includes the clause at , Equal Opportunity.

(xiii) , Compliance with Veterans’ Employment Reporting Requirements. This provision applies to

solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the contract
is not for acquisition of commercial items.

(xiv) , Biobased Product Certification. This provision applies to solicitations that require the delivery
or specify the use of USDA—designated items; or include the clause at , Affirmative Procurement of
Biobased Products Under Service and Construction Contracts.

(xv) , Recovered Material Certification. This provision applies to solicitations that are for, or specify
the use of, EPA—designated items.

(xvi) , Buy American Certificate. This provision applies to solicitations containing the clause
at .

(xvii) , Buy American—Free Trade Agreements—Israeli Trade Act Certificate. (Basic, Alternates I,
I, and I1l.) This provision applies to solicitations containing the clause at

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate |
applies.

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate Il
applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate Il
applies.

(xviii) , Trade Agreements Certificate. This provision applies to solicitations containing the clause
at

(xix) , Prohibition on Conducting Restricted Business Operations in Sudan—Certification. This
provision applies to all solicitations.

(xx) , Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions
Relating to Iran-Representation and Certifications. This provision applies to all solicitations.

(xxi) , Historically Black College or University and Minority Institution Representation. This provision
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher
educational institutions.

(2) The following certifications are applicable as indicated by the Contracting Officer:

[Contracting Officer check as appropriate.]

() , Ownership or Control of Offeror.
(i) , Certification Regarding Knowledge of Child Labor for Listed End Products.
_ (i) , Exemption from Application of the Service Contract Labor Standards to Contracts for

Maintenance, Calibration, or Repair of Certain Equipment- Certification.

_ (iv) , Exemption from Application of the Service Contract Labor Standards to Contracts for
Certain Services-Certification.
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(") , with its Alternate |, Estimate of Percentage of Recovered Material Content for EPA—
Designated Products (Alternate | only).

_(vi) , Royalty Information.
__(A) Basic.
__(B) Alternate I.
(i) , Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the SAM website
accessed through . After reviewing the SAM database information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, are
current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the
NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference
(see FAR ); except for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and
are current, accurate, and complete as of the date of this offer.

FAR CLAUSE # TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to
the representations and certifications posted on SAM.

(End of provision)

K.3. FAR 52.204-16 Commercial and Government Entity Code Reporting (NOV 2014)
(a) Definition. As used in this provision —
“‘Commercial and Government Entity (CAGE) code” means —

(1) An identifier assigned to entities located in the United States or its outlying areas by the Defense Logistics
Agency (DLA) Contractor and Government Entity (CAGE) Branch to identify a commercial or Government entity; or

(2) An identifier assigned by a member of the North Atlantic Treaty Organization (NATO) or by the NATO
Support Agency (NSPA) to entities located outside the United States and its outlying areas that the DLA Contractor
and Government Entity (CAGE) Branch records and maintains in the CAGE master file. This type of code is known as
an NCAGE code.

(b) The Offeror shall enter its CAGE code in its offer with its name and address or otherwise include it prominently
in its proposal. The CAGE code entered must be for that name and address. Enter “CAGE” before the number. The
CAGE code is required prior to award.

(c) CAGE codes may be obtained via—
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(1) Registration in the System for Award Management (SAM) at . If the Offeror is located in the
United States or its outlying areas and does not already have a CAGE code assigned, the DLA Contractor and
Government Entity (CAGE) Branch will assign a CAGE code as a part of the SAM registration process. SAM
registrants located outside the United States and its outlying areas shall obtain a NCAGE code prior to registration in
SAM (see paragraph (c)(3) of this provision).

(2) The DLA Contractor and Government Entity (CAGE) Branch. If registration in SAM is not required for the
subject procurement, and the offeror does not otherwise register in SAM, an offeror located in the United States or its
outlying areas may request that a CAGE code be assigned by submitting a request
at

(3) The appropriate country codification bureau. Entities located outside the United States and its outlying areas
may obtain an NCAGE code by contacting the Codification Bureau in the foreign entity’s country if that country is a
member of NATO or a sponsored nation. NCAGE codes may be obtained from the NSPA if the foreign entity's
country is not a member of NATO or a sponsored nation. Points of contact for codification bureaus and NSPA, as well
as additional information on obtaining NCAGE codes, are available at

(d) Additional guidance for establishing and maintaining CAGE codes is available
at

(e) When a CAGE Code is required for the immediate owner and/or the highest-level owner by
or (p), the Offeror shall obtain the respective CAGE Code from that entity to supply the CAGE Code to
the Government.

(f) Do not delay submission of the offer pending receipt of a CAGE code.

(End of provision)

K.4. FAR 52.209-7 Information Regarding Responsibility Matters. (JUL 2013) (applies to solicitations where the
resultant contract is expected to exceed $500,000. The offeror completes paragraph (b)).

(a) Definitions. As used in this provision—

“‘Administrative proceeding” means a non-judicial process that is adjudicatory in nature in order to
make a determination of fault or liability (e.g., Securities and Exchange Commission Administrative
Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services Board of Contract
Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only in
connection with performance of a Federal contract or grant. It does not include agency actions such as
contract audits, site visits, corrective plans, or inspection of deliverables.

“Federal contracts and grants with total value greater than $10,000,000” means—

(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-
guantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

“Principal” means an officer, director, owner, partner, or a person having primary management or
supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a
division or business segment; and similar positions).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total value
greater than $10,000,000.

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission
of this offer, that the information it has entered in the Federal Awardee Performance and Integrity
Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this offer
with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with
the award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the
Federal or State level that resulted in any of the following dispositions:

(i) In a criminal proceeding, a conviction.
(i) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty,
reimbursement, restitution, or damages of $5,000 or more.
(i) In an administrative proceeding, a finding of fault and liability that results in—
(A) The payment of a monetary fine or penalty of $5,000 or more; or
(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.
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(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise
with an acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified
in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this
provision, whether the offeror has provided the requested information with regard to each occurrence.
(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in
FAPIIS as required through maintaining an active registration in the System for Award Management
database via (see ).

(End of provision)

Amendment 3
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GSA Leasing Support Services
Section L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1. TYPE OF CONTRACT

This is not a contract for commercial items as described in FAR Part 12.

The Government intends to make multiple awards of approximately nine (9) contracts on an
unrestricted basis. Price evaluation factors for identified Small Business concerns are provided
in Section M.

The contracts will be indefinite delivery quantity type contracts. Specifically the contract form will
be indefinite quantity, indefinite delivery (IDIQ) service contracts using no appropriated funds.

L.2. SERVICE CLASSIFICATION AND SIZE STANDARD

The North American Industry Classification System (NAICS) Code for this procurement is
531210. The Small Business Administration size standard is $7.5 Million.

L.3. PRE-PROPOSAL CONFERENCE

Interested parties are invited to attend Pre-Proposal Conferences to be held in Washington,
DC and Denver, CO.

DATE: Friday, May 1, 2015

TIME: 9:30 AM EST

LOCATION: GSA Central Office
Auditorium 1800 F. Street NW, 1st floor
Washington, DC 20405

DATE: Wednesday, May 6, 2015

TIME: 9:30 AM MDT

LOCATION: GSA Denver Federal Center
The Lodge, Building 41 (Floor 1)
Lakewood, CO 80225

The purpose of these conferences is to provide a briefing on the Solicitation requirements and
allow prospective offerors to ask questions about the requirements. Offerors are encouraged to
attend one of these conferences. Attendance at these conferences is considered vital to the
preparation of a competitive and cost effective proposal and to understand the performance
results desired by the Government. It is most advantageous for each offeror to have qualified
representation at one of these conferences.

By no later than Monday, April 27, 2015 @ 5:00 PM EST, you must register at this site if you
plan to attend the pre-proposal conference and participate in the small business networking
opportunity at the GSA Central Office in Washington DC: http://gsa.gov/portal/content/221087
By no later than Thursday, April 30, 2015 @ 5:00 PM EST you must register at this site if you
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plan to attend the pre-proposal conference and participate in the small business networking
opportunity at the Denver Federal Center, Lakewood CO:
hthttp://www.gsa.gov/portal/content/221447. 7-Provide the name and phone number of the
person who will attend and the company name and address, and if you will attend remotely or in
person. Registration is limited and each firm may register three (3) individuals. Also indicate if
you are a small business. The Contracting Officer will provide a listing of those attending in
person to building security for the conference location. Any attendee not on the list may not be
allowed access to the building. Individuals must bring photo ID to the conference for completion
of registration.

During the small business networking session, firms will be provided the opportunity to provide
information on their firm’s capabilities to interested concerns that are required to submit small
business subcontracting plans with their proposals or are otherwise interested in networking
with small business concerns.

All questions regarding the solicitation must be received, in writing, by the Contracting
Officer by 5:00 PM EST, Tuesday May 12 2015. Any questions received after may not be
entertained. Questions must be emailed to paul.ferguson@gsa.qov.

After the deadline for submission of questions, the questions and answers will be posted on the
Federal Business Opportunity website, https://www.fbo.gov/, as an amendment to the
solicitation.

L.4. PERIOD FOR ACCEPTANCE OF OFFERS

In reference to block 12 of the SF-33, the offeror agrees to hold the prices in its proposal firm for
120 calendar days from the date specified for the receipt of offers, unless another time period is
specified in an addendum to the solicitation.

L.5. SOLICITATION AMENDMENTS “NOTE”

An offeror must acknowledge receipt of all solicitation amendments in block 14 of the
SF33to be considered for award.

L.6. INSTRUCTIONS FOR SUBMITTING PROPOSALS

General - The instructions below provide guidance for the preparation and submission of
proposals. The purpose is to establish requirements for the format and content of proposals, so
that proposals are complete and contain all essential information needed for evaluation.

Proposals must be signed, dated, marked with required information, and then submitted
in accordance with the instructions in this Section by 5:00 PM EST, Thursday, May-2%;
2015 June 4, 2015.

L.6.1. HAND CARRIED PROPOSALS

No hand carried proposals will be accepted. All proposals must be submitted electronically.
Large email attachments can be delayed during regular business hours. GSA has an
attachment size limit of 25 MB. Proposals not time stamped in the receiving email inbox, at or
earlier than the due date and time, will be late and not accepted.

Amendment 3
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L.6.2. HOURS OF OPERATION: 8:00 A.M. TO 4:30 P.M

Requests for preaward or post award debriefings postmarked or otherwise submitted after 4:30
p.m. (EST) will be considered submitted the following business day.

L.6.3. QUESTIONS CONCERNING THE SOLICITATION

All guestions shall be directed to the National Contracting Officer in writing via email to
paul.ferguson@gsa.gov. To ensure all prospective contractors are treated on an equal basis,
any significant questions raised and the answers provided will be made available to all potential
offerors by written amendment to this solicitation. See Section L.3 regarding questions to be
submitted for the pre-proposal conference and the deadline for submission of questions.

L.6.4. SUBMISSION AND CONTENT OF PROPOSALS

Proposals shall be clearly and concisely prepared in writing and include all information required
by the solicitation, with pages numbered and logically assembled. Only electronic offers will be
accepted.

The RFP does not commit the Government to pay any costs incurred by offerors, successful or
unsuccessful, in the submission of any proposal.

As stated in the FAR Provision 52.215-1 in this section, the Government intends to evaluate
proposals and award a contract without discussions with offerors (except clarifications as
described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's
best terms from a price and technical standpoint. This does not preclude the contracting officer
from holding discussions if it is determined negotiations are necessary.

Proposals shall be submitted in three (3) severable parts:

1. Volume One - Price Proposal
2. Volume Two - Technical Proposal
3. Volume Three — Subcontracting Plan (If applicable)

Offerors shall submit a signed, electronic (.pdf) copy of the Price Proposal. Offerors must
complete the Excel workbook (individual Zone worksheet and summary worksheet), print the file
to .pdf format (8 12" x 14”, Landscape Orientation), and sign the summary sheet (reference
Attachment 1). The technical proposal must be prepared in conformance with the solicitation
requirements. Factor 1 shall be completed in the Excel format (reference Attachment 2) and
printed to a .pdf format (which will accompany Factor 2, also formatted in .pdf). Your proposal
package shall be comprised of up to three (3) separate .pdf files, one to contain your Technical
Proposal, to be marked "TECHNICAL PROPOSAL RFP (insert RFP number)," one to contain
your price proposal, to be marked "PRICE PROPOSAL RFP (insert RFP number),” and one to
contain your Subcontracting Plan (if applicable), to be marked as “SUBCONTRACTING PLAN
RFP (insert RFP number).”
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NOTE:

This is a nationwide solicitation; however a separate,
distinct price and technical proposal are required for each
Zone an offeror wishes to be considered for.

There is a separate proposal submission required for each Zone a contractor wants to be
considered for. Therefore, a separate price and technical proposal shall be submitted at the
below e-mail addresses for the following zones:

Northern Service Area(Zone 1): glsproposals north@gsa.gov

Southern Service Area (Zone 2): glsproposals_south@gsa.gov

Western Service Area (Zone 3): glsproposals west@gsa.gov

National Capital Service Area (Zone 4): glsproposals_nationalcapital @gsa.gov

L.6.5. INFORMATION TO BE INCLUDED IN PRICE PROPOSALS (Volume One)

1)

)

®3)

SF 33, Solicitation, Offer, and Award (signature and date — Complete Blocks 12 thru
18). Any amendments must be acknowledged in block 14 of the SF-33.

The additional data required for page 1 of the proposal by FAR Provision 52.215-1,
Section L, which is not included on the SF-33 shall be attached to the SF-33. If the
offeror is proposing as a joint venture or teaming arrangement, the arrangement shall
be outlined and the legal entity identified with page 1 information.

Section B - Pricing Worksheet (please reference Attachment 1)

To be considered for award, an offeror must propose a standard commission
percentage and extended price for Tasks 1 thru 6, in the base year and all option
years. The total evaluated price will consist of all Tasks 1 thru 6, for each year (base
and option years). The total price (base plus all option years) will used to evaluate
the price factor.

A market rate commission is expected to be paid by the Lessor on each lease action.
Contractors are to assume in some cases where offerors on a lease procurement are
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not paying a commission to their own representative, there would be no commission

available to compensate our contractor.

4) Section K - Representations, Certifications, and Other Statements of Offerors
(5) Section | clauses, if applicable.

(@) HUB zone business concerns that wish to waive the price evaluation
preference provided in FAR clause 52.219-4, HUB zone Evaluation Waiver,
must sign and a return the waiver and return the signed clause with their
proposal.

(b)

the-preposal- Not Applicable

@) OMB Standard Form LLL, if required OMB Standard Form LLL, See Section |,clause
52.203-11. The form is available at the following website:
http://www.whitehouse.gov/sites/default/files/omb/grants/sflll. pdf

(8) If submitting a contractor teaming arrangement, including a joint-venture in
accordance with FAR part 9.6, all arrangements must be identified and company
relationships fully disclosed. This is not an authorization for team arrangements in violation
of antitrust statutes and does not limit the Government’s right to:

(a) require consent to subcontracts;

(b) determine, based on the stated contractor team arrangement, the responsibility
of the prime; or

(c) hold the prime fully responsible for contractor performance regardless of
any team arrangement between a prime and subcontractors.

NOTE: In order to be awarded a contract, a contractor must be registered in the System
for Award Management (SAM) at www.sam.gov. Instructions for registering can be
found at the website.

L.6.6. INFORMATION TO BE INCLUDED IN TECHNICAL PROPOSAL (Volume Two)

No pricing information shall be included in the technical proposal. Each technical proposal shall
be sufficiently complete and organized containing all essential information addressing the
requirements in the solicitation, to ensure that the evaluation can be made on the basis of its
content. It is important that the technical proposal follow the identified format and
page limitations, noted in Section M, as deviations from required format may
result in a proposal receiving a lower rating or being found unacceptable.

In order to receive maximum consideration in the technical evaluation process, offeror's
technical proposals must, at a minimum, address all factors listed in Section M. Simply
repeating or paraphrasing the statement of work/specification is not acceptable. Technical
proposals shall be prepared in accordance with the instructions in this Section. Legibility,
completeness, and adherence to format and page limitations are essential. Each Technical
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Proposal shall include a cover sheet that does not count towards the page counts noted in
Section M.

Each sheet of the proposal shall be separately numbered in Arabic numbers.

Page limitations for responding to the evaluation factors and subfactors are stated within the
individual evaluation factor or subfactor in Section M.

A separate technical proposal must be submitted for each zone the contractor wishes to be
considered for. The technical proposal should be tailored to the zone for which the bid is being
submitted.

NOTE: Marking of Technical Data - As stated in the FAR Provision, FAR 52.215-1, if data is
included in the proposals that should not be disclosed to the public, it must be marked per the
instructions in the clause.

L.7. SOLICITATION PROVISIONS (NEGOTIATED)

TABLE OF CONTENTS

MANDATORY,

NUMBER PROVISION 48 CFR  DATE TITLE APPL, OR N/A

1. 52.204-6 JUL 2013 Universal Numbering Applicable
System

2. 52.214-34 APR 1991 Submission of offers in the Applicable
English Language

3. 52.215-1 JAN 2004 Instructions to Offerors — Applicable
Competitive Acquisition

4, 52.215-8 OCT 1997 Order of Precedence—Uniform Applicable
Contract Format

5. 52.216-1 APR 1984 Type of Contract Applicable

6. 52.216-28 OCT 1995 Multiple Award for Advisory Applicable
Assistance Services

7. 52.222-24 FEB 1999 Preaward On-Site Equal Applicable
Opportunity Compliance
Evaluation

8. 52.222-46 FEB 1993 Evaluation of Compensation Applicable
For Professional Employees

9. 52.233-2 SEP 2006 Service of Protest Applicable

10. 552.217-71 NOV 1992 Notice Regarding Option(s) Applicable

(For prospective contracts exceeding $650,000 with large business concerns)

11. 552.219-72 MAR 2012 Preparation, Submission, and  Applicable
Negotiation of Subcontracting
Plans

12. 52.252-1 FEB 1998 Solicitation Provisions Applicable

Incorporated by Reference

13. 552.252-5 SEP 1999 Authorized Deviations or Applicable
Variations in Provisions
(Deviation FAR 52.252-5)
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SOLICITATION PROVISIONS
(Negotiated)

This solicitation will result in a contract that uses no appropriated funds. Deviations have been
approved for provisions marked Deviation. The deviation is as follows: The dollar thresholds at
which the clause become applicable is based on the estimated value of commissions to be
obtained by a contractor during the term of the contract. The estimated total value of work
included in this requirement, based on potential commissions including the base year and all
options years for each of the respective Zones is as follows:

Northern Service Area (Zone 1): $64,000,000.00
Southern Service Area (Zone 2): $62,000,000.00
Western Service Area (Zone 3): $50,000,000.00

National Capital Service Area (Zone 4): $100,000,000.00

1. 52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUL 2013)

(a) Definition. “Data Universal Numbering System (DUNS) number”, as used in this provision, means
the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities, which
is used as the identification number for Federal Contractors.

(b) The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation “DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's
name and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned by
Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that may be
assigned at the discretion of the offeror to establish additional System for Award Management records for
identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same
concern.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one.

(1) An offeror may obtain a DUNS number—

(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet
access, it may call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The
offeror should indicate that it is an offeror for a U.S. Government contract when contacting the local Dun
and Bradstreet office.

(2) The offeror should be prepared to provide the following information:
(i) Company legal business name.
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and ZIP Code.

(iv) Company mailing address, city, state and ZIP Code (if separate from physical).
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(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.
(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).
(End of provision)
2. GSAR 52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers received
in other than English shall be rejected. (End of provision)

3. FAR 52.215-1 INSTRUCTIONS TO OFFERORS—COMPETITIVE ACQUISITION (JAN 2004)
a) Definitions. As used in this provision—

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the
Contracting Officer’s discretion, result in the offeror being allowed to revise its proposal. “In writing,”
“writing,” or “written” means any worded or numbered expression that can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation closing date and time, or
made in response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request
of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and
will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday,
Sunday, or legal holiday, then the period shall include the next working day.

b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not
amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this
solicitation by the date and time specified in the amendment(s).

€) Submission, modification, revision, and withdrawal of proposals.

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the
solicitation, proposals and modifications to proposals shall be submitted in paper media in
sealed envelopes or packages

(i) addressed to the office specified in the solicitation, and

(i) showing the time and date specified for receipt, the solicitation number, and the
name and address of the offeror. Offerors using commercial carriers should ensure
that the proposal is marked on the outermost wrapper with the information in
paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show—

(i) The solicitation number;
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(i) The name, address, and telephone and facsimile numbers of the offeror (and
electronic address if available);

(i) A statement specifying the extent of agreement with all terms, conditions, and
provisions included in the solicitation and agreement to furnish any or all items upon
which prices are offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if
available) of persons authorized to negotiate on the offeror’s behalf with the Government
in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal.

Proposals signed by an agent shall be accompanied by evidence of that agent’s
authority, unless that evidence has been previously furnished to the issuing

office.

(3) Submission, modification, revision, and withdrawal of proposals.

(iif)

(iv)

(v)

(i) Offerors are responsible for submitting proposals, and any modifications or revisions,
so as to reach the Government office designated in the solicitation by the time specified
in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:30
p.m., local time, for the designated Government office on the date that proposal or
revision is due.

(i)(A) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and
will not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would not unduly delay the acquisition; and—

(1) Ifit was transmitted through an electronic commerce method authorized by the
solicitation, it was received at the initial point of entry to the Government
infrastructure not later than 5:00 p.m. one working day prior to the date specified for
receipt of proposals; or
(2) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of offers and was under the
Government’s control prior to the time set for receipt of offers; or
(3) Itisthe only proposal received.
(B) However, a late modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time it is
received and may be accepted.

Acceptable evidence to establish the time of receipt at the Government installation
includes the time/date stamp of that installation on the proposal wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or
statements of Government personnel.
If an emergency or unanticipated event interrupts normal Government processes so that
proposals cannot be received at the office designated for receipt of proposals by the exact
time specified in the solicitation, and urgent Government requirements preclude
amendment of the solicitation, the time specified for receipt of proposals will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.
Proposals may be withdrawn by written notice received at any time before award. Oral
proposals in response to oral solicitations may be withdrawn orally. If the solicitation
authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any
time before award, subject to the conditions specified in the provision at 52.215-5,
Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized
representative, if the identity of the person requesting withdrawal is established and the
person signs a receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to

provide any item or combination of items.
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(5) Offerors shall submit proposals in response to this solicitation in English, unless
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR

52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the
solicitation closing date and time, and may submit modifications in response to an
amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the
Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are
effective upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days
specified on the solicitation cover sheet (unless a different period is proposed by the offeror).
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do
not want disclosed to the public for any purpose, or used by the Government except for evaluation
purposes, shall—

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be
duplicated, used, or disclosed—in whole or in part—for any purpose other than to evaluate this

proposal. If, however, a contract is awarded to this offeror as a result of—or in connection with—
the submission of this data, the Government shall have the right to duplicate, use, or disclose the

data to the extent provided in the resulting contract. This restriction does not limit the Government's
right to use information contained in this data if it is obtained from another source without
restriction. The data subject to this restriction are contained in sheets [insert numbers or other
identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this
proposal.

(f) Contract award.

1.

The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in
accordance with the factors and subfactors in the solicitation.

The Government may reject any or all proposals if such action is in the Government’s
interest.

The Government may waive informalities and minor irregularities in proposals received.
The Government intends to evaluate proposals and award a contract without discussions
with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s
initial proposal should contain the offeror’s best terms from a cost or price and technical
standpoint. The Government reserves the right to conduct discussions if the Contracting
Officer later determines them to be necessary. If the Contracting Officer determines that
the number of proposals that would otherwise be in the competitive range exceeds the
number at which an efficient competition can be conducted, the Contracting Officer may
limit the number of proposals in the competitive range to the greatest number that will
permit an efficient competition among the most highly rated proposals.

The Government reserves the right to make an award on any item for a quantity less than
the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise
in the proposal.

The Government reserves the right to make multiple awards if, after considering the
additional administrative costs, it is in the Government’s best interest to do so.
Exchanges with offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Government.
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8. The Government may determine that a proposal is unacceptable if the prices proposed are
materially unbalanced between line items or subline items. Unbalanced pricing exists
when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or
price analysis techniques. A proposal may be rejected if the Contracting Officer determines
that the lack of balance poses an unacceptable risk to the Government.

9. If a cost realism analysis is performed, cost realism may be considered by the source
selection authority in evaluating performance or schedule risk.

10. A written award or acceptance of proposal mailed or otherwise furnished to the successful
offeror within the time specified in the proposal shall result in a binding contract without
further action by either party.

11. If a post-award debriefing is given to requesting offerors, the Government shall disclose the
following information, if applicable:

i. The agency’s evaluation of the significant weak or deficient factors in the

debriefed offeror’s offer.

ii.  The overall evaluated cost or price and technical rating of the successful and the
debriefed offeror and past performance information on the debriefed offeror.

iii. The overall ranking of all offerors, when any ranking was developed by the
agency during source selection.

iv. A summary of the rationale for award.

V. For acquisitions of commercial items, the make and model of the item to be
delivered by the successful offeror.

Vi. Reasonable responses to relevant questions posed by the debriefed offeror as to
whether source-selection procedures set forth in the solicitation, applicable
regulations, and other applicable authorities were followed by the agency.

(End of provision)
4, FAR 52.215-8 ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT (OCT 1997)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the
following order:

(a) The Schedule (excluding the specifications).
(b) Representations and other instructions.

(c) Contract clauses.

(d) Other documents, exhibits, and attachments.

(e) The specifications.
(End of clause)

5. FAR 52.216-1 TYPE OF CONTRACT (APR. 1984) (DEVIATION)

The Government contemplates award of multiple, indefinite quantity/indefinite delivery,
contracts using nonappropriated funds with a base year and four one-year option
periods resulting from this solicitation. (End of Provision)

6. FAR 52.216-28 MULTIPLE AWARDS FOR ADVISORY AND ASSISTANCE SERVICES (OCT
1995)

The Government intends to award multiple contracts for the same or similar advisory and
assistance services to two or more sources under this solicitation unless the Government
determines, after evaluation of offers, that only one offeror is capable of providing the services
at the level of quality required. (End of provision)
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7. FAR 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION
(FEB 1999)

If a contract in the amount of $10 million or more will result from this solicitation, the prospective
Contractor and its known first-tier subcontractors with anticipated subcontracts of $10 million or
more shall be subject to a preaward compliance evaluation by the Office of Federal Contract
Compliance Programs (OFCCP), unless within the preceding 24 months, OFCCP has
conducted an evaluation and found the prospective Contractor and subcontractors to be in
compliance with Executive Order 11246. (End of provision)

8. FAR 52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES
(FEB 1993)

(a) Recompetition of service contracts may in some cases result in lowering the
compensation (salaries and fringe benefits) paid or furnished professional employees. This
lowering can be detrimental in obtaining the quality of professional services needed for
adequate contract performance. It is therefore in the Government’s best interest that
professional employees, as defined in 29 CFR 541, be properly and fairly compensated. As part
of their proposals, offerors will submit a total compensation plan setting forth salaries and fringe
benefits proposed for the professional employees who will work under the contract. The
Government will evaluate the plan to assure that it reflects a sound management approach and
understanding of the contract requirements. This evaluation will include an assessment of the
offeror’s ability to provide uninterrupted high-quality work. The professional compensation
proposed will be considered in terms of its impact upon recruiting and retention, its realism, and
its consistency with a total plan for compensation. Supporting information will include data, such
as recognized national and regional compensation surveys and studies of professional, public
and private organizations, used in establishing the total compensation structure.

(b) The compensation levels proposed should reflect a clear understanding of work to be
performed and should indicate the capability of the proposed compensation structure to obtain
and keep suitably qualified personnel to meet mission objectives. The salary rates or ranges
must take into account differences in skills, the complexity of various disciplines, and
professional job difficulty. Additionally, proposals envisioning compensation levels lower than
those of predecessor contractors for the same work will be evaluated on the basis of
maintaining program continuity, uninterrupted high-quality work, and availability of required
competent professional service employees. Offerors are cautioned that lowered compensation
for essentially the same professional work may indicate lack of sound management judgment
and lack of understanding of the requirement.

(c) The Government is concerned with the quality and stability of the work force to be
employed on this contract. Professional compensation that is unrealistically low or not in
reasonable relationship to the various job categories, since it may impair the Contractor’s ability
to attract and retain competent professional service employees, may be viewed as evidence of
failure to comprehend the complexity of the contract requirements.

(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection
of a proposal.

(End of provision)
111



Sol. GS-00-P-15-BQ-D-7002

9.

10.

11.

FAR 52.233-2 SERVICE OF PROTEST (SEPT 2006)

a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the
General Accounting Office (GAO), shall be served on the Contracting Officer
(addressed as follows) by obtaining written and dated acknowledgment of receipt
from
PaulH-Ferguson Danny Killian, Contracting Officer
GSA, PBS, Office of Leasing
Center for Real Estate Brokerage Services (PRAA)

1800 F Street, NW
Washington DC 20405

b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.

(End of provision)

GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992)

The General Services Administration (GSA) has included an option to [insert "purchase
additional quantities of supplies or services" or "extend the term of this contract” or
"purchase additional quantities of supplies or services and to extend the term of this
contract"] in order to demonstrate the value it places on quality performance by providing a
mechanism for continuing a contractual relationship with a successful Offeror that performs
at a level which meets or exceeds GSA's quality performance expectations as
communicated to the Contractor, in writing, by the Contracting Officer or designated
representative. When deciding whether to exercise the option, the Contracting Officer will
consider the quality of the contractor's past performance under this contract in accordance
with 48 CFR 517.207. (End of provision)

GSAR 552.219-72 PREPARATION, SUBMISSION, AND NEGOTIATION OF

SUBCONTRACTING PLANS (JUNE 2005)

a)

b)

An offeror, other than a small business concern, submitting an offer that exceeds
$650,000 ($1,500,000 for construction) shall submit a subcontracting plan with its initial
offer. The subcontracting plan will be negotiated concurrently with price and any required
technical and management proposals, unless the offeror submits a previously-approved
commercial plan.

Maximum practicable utilization of small, HUBZone small, small disadvantaged, women-
owned, veteran-owned, and service-disabled veteran owned small business concerns as
subcontractors is a matter of national interest with both social and economic benefits.
The General Services Administration (GSA) expects that an offeror’s subcontracting plan
will reflect a commitment to assuring that small, HUBZone small, small disadvantaged,
women-owned, veteran-owned, and service-disabled veteran owned small business
concerns are provided the maximum practicable opportunity, consistent with efficient
contract performance, to participate as subcontractors in the performance of the resulting
contract. An offeror submitting a commercial plan can reflect this commitment through
subcontracting opportunities it provides that relate to the offeror’s production generally;
i.e., for both its commercial and Government business.

Amendment 3
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c) GSA believes that this potential contract provides significant opportunities for the use of
small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and
service-disabled veteran owned small business concerns as subcontractors.
Consequently, in addressing the eleven elements described at FAR 52.219-9(d) of the
clause in this contract entitled Small Business Subcontracting Plan, the offeror shall:

1) Demonstrate that its subcontracting plan represents a creative and innovative program
for involving small, HUBZone small, small disadvantaged, women-owned, veteran-
owned, and service-disabled veteran owned small business concerns in performing
the contract.

2) Include a description of the offeror’s subcontracting strategies used in any previous
contracts, significant achievements, and how this plan will build upon those earlier
achievements.

3) Demonstrate through its plan that it understands the small business subcontracting
program’s objectives and GSA’s expectations, and it is committed to taking those
actions necessary to meet these goals or objectives.

d) In determining the acceptability of any subcontracting plan, the Contracting Officer will
take each of the following actions:

1) Review the plan to verify that the offeror demonstrates an understanding of the small
business subcontracting program’s objectives and GSA’s expectations with respect to
the program and has included all the information, goals, and assurances required by
FAR 52.219-9.

2) Consider previous goals and achievements of contractors in the same industry.

3) Consider information and potential sources obtained from agencies administering
national and local preference programs and other advocacy groups in evaluating
whether the goals stated in the plan adequately reflect the anticipated potential for
subcontracting to small, HUBZone small, small disadvantaged, women-owned,
veteran-owned, and service-disabled veteran owned small business concerns.

4) Review the offeror’s description of its strategies, historical performance and significant
achievements in placing subcontracts for the same or similar products or services with
small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and
service-disabled veteran owned small business concerns. The offeror’s description
can apply to commercial as well as previous Government contracts.

e) Failure to submit an acceptable subcontracting plan and/or correct deficiencies in a
plan within the time specified by the Contracting Officer shall make the offeror
ineligible for award.

(End of provision)

12. FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed provisions
may include blocks that must be completed by the offeror and submitted with its quotation
or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
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provision by paragraph identifier and provide the appropriate information with its quotation
or offer. Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es): http://www.acquisition.gov/far/index.html/. (End of provision)

GSAR 552.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (DEVIATION FAR 52.252-5)
(SEP 1999)

a) Deviations to FAR provisions.

D This solicitation indicates any authorized deviation to a Federal
Acquisition Regulation (48 CFR Chapter 1) provision by the addition of “(DEVIATION)”
after the date of the provision, if the provision is not published in the General Services
Administration Acquisition Regulation (48 CFR Chapter 5).

(2) This solicitation indicates any authorized deviation to a Federal
Acquisition Regulation (FAR) provision that is published in the General Services
Administration Acquisition Regulation by the addition of “(DEVIATION (FAR provision
no.))” after the date of the provision.

b) Deviations to GSAR provisions. This solicitation indicates any authorized deviation to a
General Services Administration Acquisition Regulation provision by the addition of
“(DEVIATION)” after the date of the provision.

c) “Substantially the same as” provisions. Changes in wording of provisions prescribed for
use on a “substantially the same as” basis are not considered deviations.

(End of provision)
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GSA Leasing Support Services
SECTION M
METHODOLOGY AND FACTORS FOR AWARD

M.1. METHOD OF AWARD

The Government intends to make multiple awards of approximately nine (9) contracts. The
Government intends to award no more than two (2) contracts to any one contractor in two (2)
distinct Zones. If the Government is unable to award more than one contract in a particular
Zone (due to the number of successful offerors based on a best value analysis), award of
more than two (2) contracts to a single contractor (that is already being considered for award
in two other Zones) may be considered.

Best value tradeoff source selection procedures will be used to evaluate proposals and award
will be made to responsible firm(s) offering the best value to the Government after evaluation
of both the total evaluated contract price and non-priced technical factors. Best Value
evaluation is a subjective assessment by the Government of the proposed solution that
provides the optimal results to the Government, price and other factors considered. Offerors
must meet the mandatory minimum requirements of the solicitation and proposals must be
submitted in the requested format and adhere to the specified page limitations.

All technical non priced factors (listed in descending order of importance: Experience,
Management and Organizational Approach, Past Performance, and Small Business
Socioeconomic Status) when combined are significantly more important than price, but, as
proposals become more equal in their technical merit, the evaluated price becomes more
important. The Government may make trade-offs between price and technical merit when
determining if the increased technical merit is worth the increased price. A best value
evaluation will be conducted by separate evaluation teams in each zone and an award
decisions made for each Zone, in the following order: National Capital Service Area (Zone 4)
, Northern Service Area (Zone 1), Southern Service (Zone 2), and Western Service Area
(Zone 3). An offeror may be selected for award in more than one zone, but no more than
two (2) zones unless otherwise as stated above. IT IS INCUMBENT UPON THE
CONTRACTOR TO PROVIDE SEPARATE PROPOSALS FOR EACH ZONE THAT IT
WISHES TO BE CONSIDERED FOR. GSA EXPECTS THAT EACH PROPOSAL WILL BE
TAILORED TO THE ZONE UNDER CONSIDERATION.

The Government may seek clarification of proposals and award without discussions. When
seeking clarifications, offerors shall not be allowed to make any changes to their proposals.
Clarifications do not constitute discussions.

If discussions are conducted, they will be held with firms in the competitive range in order to
advise them of significant weaknesses or deficiencies in their proposals. Upon conclusion of
discussions, offerors in the competitive range will be provided a reasonable opportunity to
submit any price or technical revisions to their proposals that may result from the discussions.

For this solicitation “price” for evaluation purposes means the total standard commission
proposed, including all Modules, for the Base Period and all Option Periods, provided on the
Pricing Worksheet in Section B of Volume 1. To be considered for award, an offeror must
propose a standard commission for each Module as potential compensation for government
lease transactions.
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The price proposal will be evaluated as part of the best value decision. Offers submitted will
be evaluated for completeness and to determine the total evaluated price based on the best
estimated quantity for the combined total opportunities available.

The price proposal will be reviewed to ensure a standard commission percentage has been
proposed for each line item on the pricing worksheet in Section B and for price
reasonableness. Adequate price competition will normally determine price reasonableness;
however, other techniques, may be used to ensure a realistic, fair, and reasonable price. Price
evaluation will not be assigned a numerical weight, point score, or adjectival rating.

M.2. NON-PRICED TECHNICAL EVALUATION FACTORS

In addition to price, the Government will evaluate the following technical factors and their
subfactors. The four technical factors are listed in descending order of importance. The
relative importance of the subfactors is identified within each factor. The technical factors
when combined are significantly more important than price.

FACTOR 1. EXPERIENCE

Page Limitation: List the transactions and Project Experience on the Microsoft Excel document
provided in the solicitation (Attachment 2). Submission of information other than that requested,
including general client information is unacceptable and will not be evaluated.

This factor considers an offeror’s (the corporate entity only not individual personnel) experience
in performing tenant or owner representation commercial broker services similar to the services
described in the solicitation within the last five (5) years as a prime contractor or a subcontractor
where an offeror had primary responsibility of the overall program delivery. The Government
will examine the breadth, depth, and relevance of prior experience in managing a program
similar in size, scope and complexity to the zones described in the solicitation, which the offeror
wishes to be considered for. Proposals which include Government experience (Federal or State)
may be considered more favorably.

Work is similar if the functions, responsibilities, and control exercised were essentially the
same as required under this solicitation. Previous experience is comparable in size if an
offeror was required to provide services for multiple clients, with multiple transactions who had
similar geographic service requirements similar to the workload described in this solicitation for
each Zone.

The proposal will be evaluated to determine if the offeror has experience with performing tenant
or owner representation services for corporate accounts that expand several states or for
government accounts (Federal or State). The proposal must demonstrate that an offeror has
experience performing at least fifty (50) transactions as described above and has provided
commercial brokerage services to corporate/Government (Federal or State) accounts
expanding several states. Proposals may be rated higher if the offeror can provide evidence to
support the coordination of multiple concurrent projects in multiple locations for corporate
accounts. Proposals that include projects where requirements development was provided may
be rated more favorably. Proposals that include Government (Federal or State) experience may
be rated more favorably.
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The offeror should include projects located within the zone for zone for which the bid is
submitted. To the extent the offeror does not have experience in that zone, projects in other
zones should be included. However, projects within the zone for which the bid was submitted
may be rated more favorably.

The offeror must submit the account data on the attached Microsoft Excel spreadsheet
(Attachment 2) for the information requested.

Client Account Data to be Submitted
1. ldentify geographic area where service was provided, (ie nationwide, state(s) serviced)
2. Client Company Name
3. Dates of Performance
4. Type of Service: Specify the percentage that was for (1) owner or (2) tenant

representation

Provide contract number for federal government contract

Contact Information: Provide name, title, phone number, fax number, and email address

(if available)

7. Total number of full lease type transactions: To be considered a full lease type
transaction services should include a market survey, negotiating offers, preparing lease
contract documents for execution

8. Total number of transactions involving post award services

9. Size of Broker's Customer Account Portfolio: Square footage, number of leased
properties, and contract value

10. List the number and types of subcontractors (other real estate firms, construction
managers, etc) if utilized to provide services for the client

o 0

The offeror must also submit information on relative experience on the attached Microsoft Excel
spreadsheet (Attachment 2). The offeror should submit a detailed description of five (5) projects
performed within the past five (5) years that are similar in nature to the high to moderate value
leases described in this solicitation. “Similar” is defined as lease projects comparable to the
high to moderate value projects in terms of size, scope and complexity. Experience involving
Government projects (Federal or State) may be considered more favorably. Experience within
the zone for which the bid was submitted may be considered more favorably.

The offeror must submit project data as outlined below in items 1 through 8 for lease projects
within the last five (5) years. Attachment 2 includes five worksheets for this project data. At a
minimum, lease transactions performed must have included performance of completing market
survey, negotiating the lease terms, preparing the lease contract documents for execution, and
completing post award services. Those offers who can demonstrate that they have performed
post award (after lease execution) services such as on-site inspections, facilitating and
monitoring lessor deliverables as required by the lease during build out, negotiating tenant
improvement pricing and monitoring other such pre-occupancy services required by a client may
be considered more favorably. Proposals that include projects where requirements development
was provided may also be rated more favorably.

The detailed description submitted for each project should include the following information:

1. Name, tenant represented, and location of the project

2. Description of services provided by the offeror, i.e. full lease acquisition,
requirements development, post award

3. The offeror’s level of authority on the project (prime contractor, joint venture
partner, subcontractor, etc.)

4. Description of the amount and type of work the firm performed with in-house
resources and the percentage of the work that was completed by subcontractors
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5. Facility details including: type of facility (high rise commercial building, retail strip
center, industrial warehouse, etc.) and type of space (office, warehouse,
laboratory, etc.)

6. Project start & completion dates. Specify if project was delivered on schedule. If
not, explain why the project was not delivered on schedule.

7. Total dollar value of the project (lease award price, final contract price, and cost
of tenant build-out). Specify if construction costs (new or renovation) were
delivered on budget. If not, explain why the project was not delivered on budget.

8. Describe the post award transactions for each project (if required). These would
include transactions which required the offeror to monitor construction or
alteration for the client and other services that were performed in connection with
client occupancy. Also describe if the tenant space was occupied during
construction resulting in managing tenant disruption during phased build out and
type of construction (new or renovation).

9. A client contact person for each project in order for the Government to verify past
performance (see Factor 3)

Factor 1. Standard for Evaluation

Successful Program Experience will demonstrate the ability to manage a program similar in
size, scope and complexity to the zones under consideration. If the contractor’s submission for
this technical factor does not meet the criteria set forth above, it may result in a lower technical
rating. The Government will evaluate the proposed Program Experience in terms of its
reduction of risk with respect to successful performance.

FACTOR 2. MANAGEMENT AND ORGANIZATIONAL APPROACH

This factor has two sub-factors: Management, Organizational, and Staffing Plan and
Implementation Plan, in descending order of importance.

Subfactor (2a) Management, Organizational, and Staffing Plan

Page Limitation: Eight pages narrative, plus resumes that shall be limited to key personnel (See
Section H.3.8.2) - one page per person. All pages must be submitted in letter size (8.5 x 11),
Ariel 12 pt. font and formatted as a .pdf file.

This factor considers the merits of the offeror's plan for managing the contract, overseeing
allocation of resources to successfully accomplish work at the task level, managing the work at
a task level while improving overall organizational performance, ensuring qualified personnel
are available, and coordinating work among widely dispersed offices and subcontractors. This
factor also considers the offeror’s plan for avoiding conflicts of interest, and mitigation strategy
for managing conflict of interest in situations where dual agency representation arises. The
Government will evaluate an offeror's management and organizational approach, operational
plan, and staffing plan.

While vendors may propose different staffing arrangements, it is anticipated that approximately
three (3) to five (5) personnel will be needed to perform fifty (50) transactions.
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The plan shall demonstrate the following:

1. That personnel who will perform market surveys and negotiations will have expert
knowledge of local markets and are experienced negotiators.

2. How personnel will be trained in federal laws and procedures, including conflict of
interest and procurement sensitivity areas.

3. How subcontractor personnel will be monitored to ensure they are experienced in
commercial real estate, well qualified, understand the contract requirements, and have
the requisite training.

4. Adequate method for interfacing with GSA personnel and keeping the COR’s or other
appropriate personnel apprised of the current status of work in process.

Offers may be rated more favorably if the offeror has a physical operational presence in the
zone in which they are being considered for award.

Key personnel with substantial education, training, and experience in the field of commercial
real estate and government leasing and who hold a high level position in a company may be
more highly rated.

The offeror should submit a plan that provides a clear delineation of the relationships,
responsibilities and lines of authority between the company and the supporting resources to
carry out the services of this solicitation.

The plan should present an adequate method for how the offeror’s key personnel will provide
oversight and monitoring of their personnel who are performing on task orders awarded under
the contract.

The key personnel proposed should meet the requirements of Section H.

Offerors who demonstrate a clear plan to have their personnel receive the training required
under Section H may be more highly rated.

The offeror should have an adequate method that clearly demonstrates how conflicts of interest
will be avoided, neutralized or mitigated and violations of procurement integrity regulations will
be avoided for their firm as well as any subcontractor personnel assigned to work under the
contract. The plan must demonstrate that a conflict wall will be established in accordance with
Section H of the RFP.

The offeror’s plan should demonstrate that a sufficient number of qualified trained personnel are
available to perform the number of transaction that may be required under the solicitation.

Offeror shall identify in their management, organizational and staffing plan:

1. The ability to manage a contract in the zone they wish to be considered for and
describe the type of operational presence in that zone.
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2. For each zone that an offeror is seeking consideration, indicate their
organizational structure, office locations, the role of personnel, and their plan for
interfacing with GSA personnel. An office location within the boundaries of the
National Capital Regional Office is a mandatory minimum requirement if awarded
a contract in the National Capital Service Area.

3. Quality control plan including techniques to be used to monitor projects,
personnel, and subcontractors to achieve timely and quality performance in
accordance with contract requirements, and to ensure problems and delays are
identified and corrected in a timely manner. The plan shall describe who will
monitor the performance and quality of documents. It shall also describe how
issues will be addressed and remedied. The plan shall also include a discussion
identifying the most significant risks associated at the program and task level and
how the Offeror proposes to mitigate these risks.

4. Technigues to be employed to ensure that maximum competition is promoted
and that rates negotiated for leases are fair and reasonable and in line with
GSA'’s performance goals. Identify any specialized ability, techniques, and
databases or other methods to be utilized to ensure market analysis is sufficient
to identify trends in the current local markets to promote fair and reasonable
pricing.

5. An overall description of their organizational plan for managing the work required
by the contract, including the use of subcontractors. The organizational plan
should describe the proposed organizational structure to manage this contract.

a. The staffing of key personnel positions. Resume(s) are required for the
key personnel (project manager and alternate) including subcontractors
who may serve as key personnel or alternates for key personnel.
Resumes shall reflect education, experience, and clearly state why the
person is well qualified for the position.

b. The lines of authority of key personnel as well as their plan for
communicating and coordinating with the following GSA personnel: the
procuring contracting officer, the national and regional program
managers, the regional contracting officers who will issue task orders and
the regional contracting officer’s representative (COR) for the task order.
The plan should clearly address how coverage will be provided for the
timezone of each regional office within the zone.

c. How training requirements will be met as required in Section H.

d. The offeror’s plans to maintain this contract through changes that may
arise (change in regulation, change in personnel, and meeting on-going
training requirements). The plan should provide an overall description that
encompasses communication, training and maintenance of the program.

e. Whether the firm has the appropriate licenses required to perform
services under the contract or will have them prior to the contract start in
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the event they are awarded a contract. The plan should list any states
which are required to be serviced under the contract where the offeror is
not currently licensed.

f. Plan to mitigate against organizational and individual conflicts of interest
to ensure that procurement integrity requirements are not violated and the
interest of the Government and offerors on lease acquisitions who will
have their proposals evaluated by the contractor are safequarded. The
plan shall address the requirements of Section H.5 of the RFP and clearly
describe the “conflict wall” to be established by the offeror.

6. The offeror shall include a staffing plan that includes the following:

a. Each category of personnel, including subcontractor personnel, who will
be assigned to perform contract tasks. Identify certification and licenses,
years of commercial real estate experience related to the requirements of
the solicitation, and education and training that shall be required for each
category of personnel. Section H includes mandatory minimum training
and experience requirements. The plan shall clearly indicate that
proposed personnel will meet these minimum requirements. Their
functional duties/responsibilities should be clearly identified. Resumes for
specific personnel are not required unless identified as key personnel.

b. The approximate number of personnel by category from their firm and
subcontractor firms who will be available to perform work on the contract.
This should include the number of projects to be handled by any one staff
member.

c. The type of training that will be provided to each category of personnel,
including subcontractor personnel. All personnel must have a thorough
knowledge of contract requirements, Federal laws and regulations that
apply to the acquisition of leasehold interests prior to providing services
under this Contract.

Subfactor (2a) Standard for Evaluation

A successful Management, Organizational, and Staffing Plan will demonstrate the Contractor’'s
approach to managing the contract, overseeing allocation of resources to successfully
accomplish work at the task level, managing the work at a task level while improving overall
organizational performance, ensuring qualified personnel are available, and coordinating work
among widely dispersed offices and subcontractors. If the contractor’'s submission for this
technical factor does not meet the criteria set forth above, it may result in a lower technical
rating. The Government will evaluate the proposed Management, Organizational, and Staffing
Plan in terms of its reduction of risk with respect to successful performance.

Subfactor (2b) Implementation Plan

Page Limitation: Two (2) pages per scenario for a total maximum of four (4) pages. All pages
must be submitted in letter size (8.5 x 11), Ariel 12 pt. font and formatted as a .pdf file.
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The offeror’s plans should demonstrate an understanding of the requirements and the ability to
effectively service the project outlined in the scenarios listed below. The offeror should also
demonstrate adequate quality control to prevent and/or resolve problems at an early stage.
Innovative and creative approaches to identify pertinent market data and to deliver cost effective
leases may be more highly rated.

The steps identified on the statement of work, lease acquisition checklist and the project
schedule developed for the specific scenarios should reflect a clear understanding of the steps
and regulations to be followed in supporting the Government with the procurement.

Personnel assigned to the task orders should be appropriate for the task, the proposed plan to
interface with GSA officials meets the requirements of the solicitation, business strategies
identified would result in sufficient competition and fair and reasonable rates, and the
appropriate documents required to assemble an acceptable lease contract are identified.

Proposals with creative business strategies that may result in significant savings or other
benefits to the Government may be rated more highly.

Offerors shall provide a proposed implementation plan for sample task orders issued for two
different scenarios listed below. Scenario #1 is for a task order requesting Module 1 — Deluxe
Acquisition Services. Scenario #2 is for a task order requesting Module 5 — Limited Value
Lease services.

The following areas must be addressed in each implementation plan:

a. how the projects would be staffed (categories of personnel including the
identification of subcontractors personnel);

b. how the interface between GSA (specifically the regional contracting
officer/ordering official and the regional COR) and contractor personnel would
work;

c. the key steps that must be performed (offerors shall use the appropriate Lease
Acquisition Check-List to identify this information) and must develop a project
schedule;

d. what strategies would be employed to promote competition, to ensure that

negotiated lease rates are fair and reasonable for the market;

how to ensure the project will be delivered on time;

how to handle and resolve problems and delays;

how to obtain costs savings for the Government; and lastly

what forms and documents are required to assemble a complete acceptable
lease contract.

Q™o

Scenario #1: Module 1 - Deluxe Acquisition Services (Requirements Development, Lease
Acquisition, and Post Award Services)

Zone 1 Northern Service Area
1. This project is located within GSA’s Region 3 headquartered in Philadelphia, PA. The GSA
Ordering Official and COR for the task order are located in the regional office.

2. The lease project location is in the Central Business District of Philadelphia, PA where GSA
currently houses Department of Justice (DOJ) in an existing lease that expires on 06/08/2016.
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3. The current lease has a total lease square footage of 19,025 ANSI BOMA Office Area. In
efforts to reduce their footprint, the agency’s initial long term requirements exemplify a total of
16,171 ABOA SF for their new lease. The agency also noted concerns with regard to proper
coordination to limit employee disruption during the physical move. The need for the space is
largely administrative in nature; standard office space with minimal storage requirements.

4. Current annual rental rate for this lease is $634,446.02 ($27/RSF fully-serviced). This lease
was negotiated in 2005 with the agency taking occupancy on 06/09/2006.

5. Due to DOJ budgetary constraints, the maximum term that the agency can commit to is a
five-year firm term; therefore the new lease term will be a ten-year lease with a five-year firm
term. Occupancy under the new replacing lease should coincide with the expiration of the
current lease expiration date.

6. This project will require a full and open lease competition as the current building does not
meet GSA’s current minimum lease requirements. Specifically, the incumbent does not comply
with ABAAS and the incumbent lessor has initially stated he is not interested in remedying these
deficiencies.

7. The BullsEye data report provides a target rental rate of $25.58/RSF fully serviced.
Zone 2 Southern Service Area

1. This project is located within GSA’s Region 4 headquartered in Atlanta, GA. The GSA
Ordering Official and COR for the task order are located in the regional office.

2. The lease project location is in the Central Business District of Memphis, TN where GSA
currently houses Department of Homeland Security (DHS) Immigrations and Customs
Enforcement (ICE) in an existing lease that expires on 09/30/2016.

3. The current lease has a total lease square footage of 55,980 ANSI BOMA Office Area. In
efforts to reduce their footprint, the agency’s initial long term requirements exemplify a total of
43,032 ANSI BOMA Office Area for their new lease. The agency also noted concerns with
regard to proper coordination to limit employee disruption during the physical move. The need
for the space is largely administrative in nature; standard office space with minimal storage
requirements.

4. Current annual rental rate for this lease is $1,119,600.00 ($20/RSF fully-serviced). This lease
was negotiated in 2005 with the agency taking occupancy in September 2006. It is anticipated
that the lease rates for the new lease will be much lower than the current given the market
conditions of Memphis, TN.

5. Due to DHS budgetary constraints, the maximum term that the agency can commit to is a
five-year firm term; therefore the new lease term will be a ten-year lease with a five-year firm
term. Occupancy under the new replacing lease should coincide with the expiration of the
current lease expiration date.

6. This project will require a full and open lease competition as the current building does not
meet GSA’s current minimum lease requirements, is located in both a 500 floodplain, and is not
seismically compliant. (The incumbent lessor has initially stated he is not interested in
remedying the aforementioned deficiencies.)
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7. The BullsEye data report provides a target rental rate of $19.79/ABOA fully serviced.

Zone 3 Western Service Area

1. This project is located within GSA’s Region 8 headquartered in Denver, CO. The GSA
Ordering Official and COR for the task order are located in the regional office.

2. The lease project location is in the Central Business District of Salt Lake City, UT where GSA
currently houses Department of Labor (DOL) Wage and Hour Division in an existing lease that
expires on 07/14/2016.

3. The current lease has a total lease square footage of 3,332 ANSI BOMA Office Area. In
efforts to reduce their footprint, the agency’s initial long term requirements exemplify a total of
2,832 ANSI BOMA Office Area for their new lease. The agency also noted concerns with
regard to proper coordination to limit employee disruption during the physical move. The need
for the space is largely administrative in nature; standard office space with minimal storage
requirements.

4. Current annual rental rate for this lease is $100,784.94 ($26/RSF fully-serviced). This lease
was negotiated in 2010 with the agency taking occupancy in July 2011. It is anticipated that the
lease rates for the new lease will be much lower than the current given the market conditions of
Salt Lake City, UT.

5. Due to DOL budgetary constraints, the maximum term that the agency can commit to is a
five-year firm term; therefore the new lease term will be a ten-year lease with a five-year firm
term. Occupancy under the new replacing lease should coincide with the expiration of the
current lease expiration date.

6. This project will require a full and open lease competition as the current building does not
meet GSA’s current minimum lease requirements, is located in both a 500 floodplain, and is not
seismically compliant. (The incumbent lessor has initially stated he is not interested in
remedying the aforementioned deficiencies.)

7. The BullsEye data report provides a target rental rate of $21.57/RSF fully-serviced.
Zone 4 National Capital Service Area

1. This project is located within GSA’s Region 11 headquartered in Washington, DC. The GSA
Ordering Official and COR for the task order are located in the regional office.

2. The lease project location is in the Central Business District of Arlington, VA where GSA
currently houses Department of Defense (DOD) in an existing lease that expires on 08/31/2016.

3. The current lease has a total lease square footage of 19,713 ANSI BOMA Office Area. In
efforts to reduce their footprint, the agency’s initial long term requirements exemplify a total of
16,756 ANSI BOMA Office Area for their new lease. The agency also noted concerns with
regard to proper coordination to limit employee disruption during the physical move. The need
for the space is largely administrative in nature; standard office space with minimal storage
requirements.
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4. Current annual rental rate for this lease is $787,951.32 ($24/RSF fully-serviced). This lease
was negotiated in 2010 with the agency taking occupancy in September 2011.

5. Due to DOD budgetary constraints, the maximum term that the agency can commit to is a
five-year firm term; therefore the new lease term will be a ten-year lease with a five-year firm
term Occupancy under the new replacing lease should coincide with the expiration of the
current lease expiration date.

6. This project will require a full and open lease competition as the current building does not
meet GSA’s current minimum lease requirements, is located in both a 500 floodplain, and is not
seismically compliant. (The incumbent lessor has initially stated he is not interested in
remedying the aforementioned deficiencies.)

7. The BullsEye data report provides a target rental rate of $39.76/ABOA fully serviced.

Scenario #2: Limited Value Lease Acquisition (Lease Acquisition)
Zone 1 Northern Service Area

1. This project is within the GSA Region 5 headquartered in Chicago, IL. The GSA Ordering
Official and COR for the task order are located in the Chicago regional office.

2. The lease is located in Peoria, IL where GSA currently houses Office of U.S. Attorneys in an
existing lease that expires on 11/14/2019.

3. The current lease has a total lease square footage of 18,647 ANSI BOMA Office Area. The
initial long term requirements submitted by the agency include the need for carpet and paint and
no change in required square footage.

4. Current annual rental rate for this space is $707,937 ($32/RSF fully serviced). This lease
was negotiated in 2004 based on a twelve-year firm term. The original lease had $47,530 in
tenant improvements amortized into the rate over a twelve year term.

5. Assume that the current building meets all GSA minimum lease requirements including
floodplain, seismic, and lessor past performance.

Zone 2 Southern Service Area

1. This project is within the GSA Region 7 headquartered in Fort Worth, TX. The GSA Ordering
Official and COR for the task order are located in the Fort Worth regional office.

2. The lease is located in Fort Smith, AR where GSA currently houses Internal Revenue
Service (IRS) in an existing lease that expires on 5/31/2018.

3. The current lease has a total lease square footage of 6,143 ANSI BOMA Office Area. The
initial long term requirements submitted by the agency include the need for carpet and paint and
no change in required square footage.

4. Current annual rental rate for this space is $125,318 ($19/RSF fully serviced). This lease
was negotiated in 2008 based on a ten-year firm term. The original lease had $225,869.37 in
tenant improvements amortized into the rate over a ten-year term.
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5. Assume that the current building meets all GSA minimum lease requirements including
floodplain, seismic, and lessor past performance.

Zone 3 Western Service Area

1. This project is within the GSA Region 10 headquartered in Auburn, WA. The GSA Ordering
Official and COR for the task order are located in the Auburn regional office.

2. The lease is located in Port Orchard, WA where GSA currently houses Government
Accountability Office (GAO) in an existing lease that expires on 3/31/17.

3. The current lease has a total lease square footage of 3,975 ANSI RSF. The initial long term
requirements submitted by the agency include the need for carpet and paint and no change in
required square footage.

4. Current annual rental rate for this space is $87,450 ($22/RSF fully serviced). This lease was
negotiated in 2006 based on a ten-year firm term. The original lease had $125,000 in tenant
improvements amortized into the rate over a ten-year term.

5. Assume that the current building meets all GSA minimum lease requirements including
floodplain, seismic, and lessor past performance.

Zone 4 National Capital Service Area

1. This project is within the GSA Region 11 headquartered in Washington, DC. The GSA
Ordering Official and COR for the task order are located in the Washington regional office.

2. The lease is located in Sterling, VA where GSA currently houses the Department of Defense
(DOD) in an existing lease that expires on 10/17/2017.

3. The current lease has a total lease square footage of 7,835 ANSI BOMA Office Area. The
initial long term requirements submitted by the agency include the need for carpet and paint and
no change in required square footage.

4. Current annual rental rate for this space is $205,862 ($24/RSF fully serviced). This lease
was negotiated in 2006 based on a ten-year firm term. The original lease had $154,482 in
tenant improvements amortized into the rate over a ten-year term.

5. Assume that the current building meets all GSA minimum lease requirements including
floodplain, seismic, and lessor past performance.

Subfactor (2b) Standard for Evaluation

The implementation plans will demonstrate the offeror’s approach to perform the specific tasks
required by the solicitation, the method that will be used to ensure quality control to include task
order management, and to negotiate rental rates in line with GSA performance goals. If the
contractor’s submission for this technical factor does not meet the criteria set forth above, it may
result in a lower technical rating. The Government will evaluate the proposed Implementation
Plans in terms of its reduction of risk with respect to successful performance
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FACTOR 3. PAST PERFORMANCE

Page Limitation: References must be completed on the questionnaire form provided in
Attachment 3 and submitted electronically to the Contracting Officer no later than 5:00 PM EST,
May-19,-2015 June 4, 2015. Forms received after this date and time WILL NOT BE
ACCEPTED. Only electronic submissions of this form will be accepted. Submission of
information other than that requested, including general client information is unacceptable and
will not be evaluated.

Consideration will be given to Quality, Cost Control, Timeliness, Business Relations, and
Compliance with goals for Small Business Subcontracting Plans for previous contracts, if a large
business. This factor considers the offeror's past performance record within the last five (5)
years in providing service to clients with a portfolio similar to that required by this solicitation. In
addition, this factor will measure the quality of the offeror's collective experience in performing
Government Leasing Projects and other projects that are similar in size, scope and complexity
to the ones described in the solicitation. The Government will evaluate the relative merits of
each offeror’s past performance including quality of services, cost control, timeliness, and
business relations. The Government reserves the right to consider all aspects of an offeror's
performance history, but will attribute more significance to work that was similar in nature,
magnitude, and complexity to the work that will be required by the contract described in this
solicitation.

Contractors shall identify references for five (5) projects submitted under Factor 1. The
Contractor will give the reference a questionnaire to complete, which will be submitted directly to
the Contracting Officer. References must be submitted by a representative of the corporate or
Government client. For this solicitation, a corporate client is defined as a commercial client or
Government client (Federal or State), which the Contractor provided tenant or owner
representation. For the purpose of the reference in this solicitation, the owner’s representative is
defined as a direct or contract employee with the corporate or Government client who worked
closely with the Contractor.

Amendment 3
The evaluation may include assessment of:

e Overall quality of past performance

e Management of a multi-state commercial Real Estate program

e Record of conforming to contract requirements

e Adherence to government leasing regulations

e Project experience in the areas of requirements development, a market survey,

" negotiating offers, preparing lease contract documents for execution, and post
award services

e Adherence to schedules and post award budgets

e Demonstrated ability to negotiate lower rental rates and obtain market concessions
for clients

e Commitment to customer satisfaction

The Contracting Officer may obtain information on the offeror’s experience and past
performance from other sources such as an offeror’s former customers and business
associates; Federal, State and Local Government agencies; electronic databases; and other
sources of information. The Government will obtain previous clients opinions concerning
services provided by the offeror as relates to quality, price, timeliness of performance, and

Amendment 3
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business relations. This information shall be in addition to that which is provided by the offeror’s
submitted references.

Expressed facts and opinions obtained as part of the past performance evaluation constitute
protected “Source Selection Information”. Past performance information is proprietary
information. GSA will only discuss past performance information directly with the prospective
offeror being reviewed. If there is a problem with the past performance of an offeror, the offeror
can be notified of a problem, but no details may be discussed without the offeror's permission.
An offeror’s past performance record should reflect a history of conforming to contract

requirements and standards of good customer service, the contractor’s adherence to schedules
including the administrative aspects of performance, the contractor’s history of reasonable and
cooperative behavior and commitment to customer satisfaction and the contractor’s overall
businesslike concern for the customer.

The Government will evaluate the relative merits of each offeror’s past performance in relation
to the factors listed above. The evaluation will be a subjective assessment on how well each
offeror has satisfied its customers in the past. It will not be based on absolute standards of
performance. The Government reserves the right to consider all aspects of an offeror’s
performance history, but will attribute more significance to work that was similar in nature,
magnitude, and complexity to the work that will be required by the contract described in this
solicitation.

If an offeror has no relevant performance history, then the Government will give it neither a
favorable nor an unfavorable evaluation. A neutral rating will be given.

Factor 3 Standard for Evaluation

Successful Past Performance will demonstrate quality of work to successfully perform under
this contract. If the contractor’s submission for this technical factor does not meet the criteria
set forth above, it may result in a lower technical rating. The Government will evaluate Past
Performance in terms of its reduction of risk with respect to successful performance

FACTOR 4 SMALL BUSINESS AND SOCIOECONOMIC STATUS

Page Limitation: Indicate socioeconomic status on cover page of Technical Proposal

The Offeror shall provide evidence to establish its standing as a Small Business; Small
Disadvantaged Business (SDB); Historically Underutilized Business Zone (HUBZone); Service-
Disabled, Veteran-Owned Small Business (SDVOSB); and/or Woman-Owned Small Business
(WOSB) under NAICS 531210. If a firm belongs to one or more of the above socioeconomic
categories, the offeror shall submit evidence for each category. If the Offeror is proposing a
Contractor Team Arrangement in accordance with Federal Acquisition Regulation (FAR)
Subpart 9.6, separate evidence of each firm’s socioeconomic status shall be submitted.

Factor 4 Standard for Evaluation

An offeror who qualifies as a small business will receive credit for this factor. Small business
firms that are the lead contractor in a Contractor Team Arrangement will also receive credit for
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this factor. An offeror who qualifies as a small business and qualifies under one or more the
socioeconomic categories listed above may be considered more favorably.

M.3. PRICE

For award purposes, prices will be evaluated based on the sum total for all line items proposed
(base period and all option periods) in a particular Zone. In accordance with FAR 15.404, price
analysis will be used to determine price reasonableness. For this solicitation, the combined
weight of the technical evaluation factors is significantly more important than price.

Price will not be assigned a numerical weight, point score, or adjectival rating. Price proposals
will be evaluated to determine the reasonableness of the offeror's proposal. Unreasonably low
or high prices, as compared to other offers and the Government Estimate, may indicate that the
offeror does not comprehend the requirements of the RFP). A price analysis will be performed in
accordance with FAR Part 15.404-1.

The price proposals will only be considered after all technical evaluations have been completed.
The price evaluation will be clearly documented by the Contracting Officer.

Hubzone Price Evaluation

In accordance with FAR 19.13, offers from HUB zone small business concerns will receive a
price evaluation preference by adding 10% from all non HUB zone offers, except HUB zone
small business concerns that have not waived the evaluation preference in accordance with
FAR clause 52.219-4, and otherwise successful offers from small businesses. Offerors shall
indicate at FAR Clause 52.219-4 if they elect to waive the price preference.

An Offeror claiming HUB zone preference must be on the SBA list of Qualified HUB zone
concerns.

The HUB Zone price evaluation preference will be applied to the initial total evaluated price
(base year plus each option year) to determine the final evaluated price.

In accordance with FAR clause 52.215-1(e) (8) in Section L, the Government may
determine that a price proposal is unacceptable if the option prices are significantly
unbalanced.

Responses to section K and other information submitted as part of this volume, will be

verified for completeness and considered as part of the best value decision.

M.4.52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's
best interests, the Government will evaluate offers for award purposes by adding the total
price for all options to the total price for the basic requirement. Evaluation of options will not
obligate the Government to exercise the option(s). (End of provision)
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